





APPROVED AS TO FORM AND SUFFICIENCY:

ROLL CALL VOTE:

This Resolution was offered by Vice-Mayor Blanes, who moved its adoption. The
motion was seconded by Commissioner Blanca. The vote was as follows:

MAYOR ERIC DIAZ-PADRON
VICE-MAYOR JUAN BLANES
COMMISSIONER CANDIDA BLANCA
COMMISSIONER IVAN CHAVEZ, JR.
COMMISSIONER LUCIANO L. SUAREZ
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EXHIBIT "A"

RESOLUTION # 2022-70

A RESOLUTION OF THE CITY COMMISSION OF THE CITY OF WEST
MIAMI, FLORIDA, ACCEPTING THE RECOMMENDATION OF THE
CITY MANAGER TO AWARD RFP# 2022-11-28-2022 - WEST MIAMI
SIDEWALK REPAIR AND REPLACEMENT TO HOMESTEAD
CONCRETE & DRAINAGE, FOR THE CONTRACT AMOUNT OF ONE
HUNDRED THREE THOUSAND FOUR HUNDRED FIFTEEN
DOLLARS AND NINETEEN CENTS ($103,415.19). AUTHORIZING
THE CITY MANAGER TO EXECUTE ANY AND ALL DOCUMENTS
NECESSARY TO EFFECTUATE THE PROJECT. THIS PROJECT
SHALL BE FUNDED FROM PTP FUNDS; PROVIDING FOR AN
EFFECTIVE DATE.

WHEREAS, certain City of West Miami's sidewalks are in need of repair and/or
replacement; and

WHEREAS, an Invitation to Bid for said repairs was properly published and
advertised on October 17, 18" and 19%, 2022; and

WHEREAS, two bidders responded to the Invitation to Bid; and

WHEREAS, the Bid Opening was conducted on November 28" 2022 and
Homestead Concrete & Drainage was found to be the lowest, responsive, responsible
bidder; and

WHEREAS, the City Manager has recommended that Homestead Concrete and
Drainage. be awarded the contract to repair and replace sidewalks in the amount of One
Hundred Three Thousand Four Hundred Fifteen Dollars and Nineteen Cents
($103,415.19).

NOW, THEREFORE, BE IT RESOLVED BY THE MAYOR AND THE CITY
COMMISSION OF THE CITY OF WEST MIAMI THAT:

SECTION 1. That the foregoing "Whereas" clauses are hereby ratified and confirmed
as being true and correct and are hereby made a specific part of this Resolution upon
adoption hereof.
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SECTION 2. The City Commission accepts the recommendation of the City
Manager to award the citywide drainage improvements to Homestead Concrete & Drainage,
as the lowest responsive, responsible bidder.

SECTION 3. The contract for award is in the amount of One Hundred Three
Thousand Four Hundred Fifteen Dollars and Nineteen Cents ($103,415.19)).

SECTION 4. The City Manager is hereby authorized to execute any and all
documents necessary to implement the contract award.

SECTION 5. Funding for this project shall be 100% funded by the use of Surtax
dollars.

SECTION 6. All Resolutions and parts of Resolutions in conflict herewith are
repealed.

SECTION 7. This Resolution shall become effective immediately upon its passage.

PASSED AND ADOPTED this 7" day of December 2022.
APPROVED:

2

ERIC Dy:ﬁADRON, MAYOR

ATTEST:

wnan (o]

ANNan GONZALEZ, CITY CLERK

Apps{i\f?s? FORM AND SUFFICIENCY:
JOSE VW_L;EBUS CITY ATTORNEY
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ROLL CALL VOTE:

This Resolution was offered by Commissioner Suarez who moved its adoption. The
motion was seconded by Commissioner Chavez. The vote was as follows:

MAYOR ERIC DIAZ-PADRON Y
VICE-MAYOR JUAN M. BLANES Y
COMMISSIONER CANDIDA BLANCA Y
COMMISSIONER IVAN CHAVEZ, JR. Y
COMMISSIONER LUCIANO SUAREZ Y
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PROPOSAL SUBMITTAL CHECKLIST FORM
SIDEWALK REPAIR AND REPLACEMENT RFP# 2022-11-28-2022

This checklist indicates the forms and documents required to be submitted for this solicitation and to be
presented by the deadline set for within the solicitation. Fulfillment of all solicitation requirements listed is
mandatory for consideration of response to the solicitation. Additional documents may be required and, if so,
they will be identified in an addendum to this Solicitation. The response must include the following items:

Attachments and Other Documents described below
Check
to be Completed

IF MARKED WITH AN “X":

Completed.

The City will only receive submittals online and electronically through the
Demand Star Electronic Bid System (E-Bidding). To register as a business,

go to httpsi//network.demandstar.com/ The City, at its discretion, may

request hard copies of proposals received from a specific Respondent or all

Respondents.
X Indemnification and Insurance Documents EXHIBIT 2
X Respondents Bid Form. EXHIBIT 3

Signed Contract Documents (Al | - including General Conditions and ached) EXHIBIT 4, 5, & 6
— X _Supplementary Conditions if attached

_X_Respondents Qualification Statement
List of Proposed Subcontractors and Subconsultants and Principal
—X __ Suppliers
—X___ Non-Collusion Affidavit
—X_Public Entity Crimes and Conflicts of Interest
—X  DrugFree Workplace
—X___ Acknowledgement of Conformance with OSHA Standards
— X Affidavit Concerning Federal & State Vendor Listings
—X_____Related Party Transaction Verification Form
—X____ Presentation Team Declaration/Affidavit of Representation

Submit this checklist along with your proposal indicating the completion and submission of each
required forms and/or documents.

NOTE: PERFORMANCE & PAYMENT BONDS ARE REQUIRED FOR THIS PROJECT

END OF SECTION
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City of WestMlami

SIDEWALK REPAIR AND REPLACEMENT RFP# 2022-11-28-2022

SCHEDULE OF VALUES

Stantec Estimate

TOTAL
ITEM DESCRIPTIO| UNIT
o QUANTITY UNIT PRICE AMOUNT
1.01 General Conditions 1 ts |/8,390,4% ]| 18,899.49
1.02 Mobilization (Include Construction Fence, lighted barricades and safety 1 LS ' (o]
Screen) 4IQQS MOl g a9S. 40
1.03 Maintenance of Traffic and Access 1 LS 3.a804B 7 B{q . a® |
1.04 Clear and grubbing of concrete sidewalks (including removal of tree 1 LS o0 o0
) roots 1o a depth of twelve (127 inches, disposal and complete H %8. 19 zea
restoration with sod) ¢ i
1.05 Four (4"} inch 3.000 psi concrete sidewalk per lineal feat 750 LF 197,90 19, 1&3 o
1.06 Six (67) inch 3.000 psi concrete sidewalk per lineal feet 750 LF 31,00 23,250
1,07 Six (6") inch 3.000 psi concrete driveway per lineal feet 100 LF q2.00 4,200.%0
Sub-Total | O3 .ﬁé-s:
MISCELLANEOUS ITEMS
Owner Contingency for unforeseen conditions, minor construction (=% ?
changes & quality adjustments (10%) ! LS ‘0,3“‘ L ’O' 5‘“ '%
-
Sub-Total
Total: 103 ,4( 5.

SCHEDULE OF

VALUES

SUBMITTTED

BY

RESPONDENT:

Address:

Telephone:

Facsimile:

Contact Person

LT
SONCRETE g%,

S Ol ap0h; .0 %
S o 4){0‘-'9

r

9

elbon ot _SEA| 3%

-
=
= -
>

221 S.W4th Ave2's", 1981
%"

>z
v U -
mz

N TN, AR
305-248-9649 “, o

W FLORIDP o
305-248-9650

Nelson Apolinario

END OF SECTION



EXHIBIT 3
SIDEWALK REPAIR AND REPLACEMENT RFP# 2022-1 1-28-2022

RESPONDENTS
BID FORM

THIS PROPOSAL IS SUBMITTED TO:

Yolanda Aguilar

City Manager

City of West Miami
90| SV 62 Avenue
West Miami, FL 33144

If this Proposal is accepted, the undersigned Respondent agrees to enter into a Contract with the City of
West Miami in the form included in this Solicitation Package and to perform and furnish all work as specified
or indicated in this Solicitation, including as set forth in Exhibit I (Scope of Services, Attachment A, B &
C for the Proposed Price as set forth below, within the Contract Time and in accordance with the other
terms and conditions of the Solicitation Package.

Respondent accepts all of the terms and conditions of the Solicitation and Instructions to Respondents,
including without limication those dealing with the disposition of Proposal/Bid Bond, if required. This
Proposal will remain subject to acceptance for 180 calendar days after the day of the Proposal Opening.
The Respondent, by signing and submitting this proposal, agrees to all of the terms and conditions of the
form of contract that is a part of the Solicitation package with appropriate changes to conform to the
information contained in this Bid Form. Respondent agrees to sign and submit the Bonds, if required by
this Solicitation, required insurance documents, and other documents required by the Solicitation,

including the Contract if not already submitted, within ten (10) calendar days after the date of the City's
Notice of Award.

In submitting this Proposal, Respondent represents that:

Respondent has examined copies of all the Solicitation Documents and of the following Addenda, if any
(receipt of all which is hereby acknowledged.)

Addendum No. 4 Dated: 11/09/2022

Respondent has familiarized himself with the nature and extent of the Contract Documents, the proposed
work, site, locality, and all local conditions and laws and regulations that in any manner may affect cost,
progress, performance or furnishing of the Work.

Subsurface conditions: If applicable to this Solicitation, the Respondent represents that:

i. Respondent has studied carefully all reports and drawings, if applicable, of subsurface conditions and
drawings of physical conditions.

ii. Respondent has obtained and carefully studied (or assumes responsibility for obtaining and carefully
studying) all such examinations, investigations, explorations, tests and studies in addition to or to
supplement those referred to in this paragraph which pertain to the subsurface or physical conditions
at the site or otherwise may affect the cost, progress, performance, or the furnishing of the Work at
the Contract Price, within the Contract Time and in accordance with the other terms and conditions
of the Contract Documents. The Respondent hereby acknowledges that no additional examinations,
investigations, explorations, tests, reports or similar information or data are, or will, be required by
Respondent for any reason in connection with the Proposal. The failure of the Respondent to request
a pre-bid marking of the construction site by any or all utility companies will create an irrefutable
presumption that the Respondent’s bid, or proposal price, has taken into consideration all possible
underground conditions and Respondent, if awarded the contract, will not be entitled to a change order
for any such condition discovered thereafter.

ii. Respondent has correlated the results of all such observations, examinations, investigations,
explorations, tests, reports and studies with the terms and conditions of the Contract Documents.



iv. Respondent has reviewed and checked all information and data shown or indicated in the Solicitation
Package or in the Contract Documents with respect to existing Underground Facilities or conditions
at or contiguous to the site and assumes responsibility for the accurate location of all Underground
Facilities and conditions that may affect the Work. No additional examinations, investigations,
explorations, tests, reports or similar information or data in respect to any Underground Facilities or
conditions are, or will be, required by Respondent in order to perform and furnish the Work at the
Contract Price, within the Contract Time and in accordance with the other terms and conditions of
the Contract Documents unless the Proposal specifically states that the contract price is subject to
adjustment for future discovery of underground facilities and/or conditions that affect the cost of the
Work and unless the respondent makes a written request to the City for additional information prior
to submitting the bid or proposal as required in subsection ii above,

d.  Respondent has given the City written notice of all conflicts, errors or discrepancies that it has discovered
in the Contract Documents and, if any conflicts, errors or discrepancies have been found and notice
given, the Respondent represents, by submitting its proposal to the City, that the Respondent has
received sufficient notice of the resolution thereof from the City, that such resolution is acceptable to
Respondent and that the Respondent waives any claim regarding the conflicts, errors or discrepancies.

e. This Proposal is genuine and not made in the interest of or on behalf of any undisclosed person, firm or
corporation and is not submitted pursuant to any agreement or rules of any group, association,
organization, or corporation; Respondent has not directly or indirectly induced or solicited any other
Respondent to submit a false or sham Proposal; Respondent has not solicited or induced any person, firm
or corporation to refrain from responding; and Respondent has not sought by collusion or otherwise to
obtain for itself any advantage over any other Respondent or over the CITY.

Respondent understands and agrees that the Contract Price is the amount that it needs to furnish and install
all the Work complete and in place. The Schedule of Values, if required, is provided for the purpose of
Proposal Evaluation and when initiated by the CITY, it will form the basis for calculating the pricing of change
orders. The Contract Price may not be adjusted in any way to result in a deviation from the Schedule of
Values, except to the extent that the CITY changes the Scope of the Work after the Contract Date. As
such, the Respondent must furnish all labor, materials, equipment, tools, superintendence, and services
necessary to provide a complete, in place, Project for the Proposal Price. If this Solicitation requires the
completion of a Respondent Cost and Technical Proposal, as may be set forth in an exhibit to this
Solicitation, such proposal must be attached to this Bid Form and will take the place of the Lump Sum Price,
otherwise, the Contract Price for the completed work is as follows:

LUMP SUM BASE PRICE: $ 103,415.00 dollarsand_$ 0-19 conts

Alternates: #1 #2

A fee breakdown for each task included in the lump sum contract price, if applicable, must be provided.
Failure to provide this information will render the proposal non-responsive.

The ENTIRE WORK for project in accordance with Exhibit I, Scope of Services, Attachment A, B &
C shall be completed, in full, within three hundred sixty-five (365) calendar days from the
commencement date set forth in the NOTICE TO PROCEED. Failure to complete the entire work
during the described time will result in the assessment of liquidated damages as may be set forth in the

Contract. ‘,\uun,,

NCHET,
Insert the following information for futuge cﬂan baw;{mwlth you concerning this Proposal:

9 W g%ﬂﬁ/ﬂ'«&d

RESPONDENT: =
Address: 221 S.W 4th Avé. OEHL R
Telephone: 305-248-9649 - - 1 981 .':."‘
Facsimile: 305-248-9650 - - <
Contact Person _Nelson Apolinario,,” 7.,

7. The terms used in this Proposal which are defindd'H the Contract have the same meaning as is assigned to
themn in the Contract Documents, unless specifically defined in this Solicitation Package.



8. If a Respondent’s Cost & Technical Proposal is required by the Solicitation, Respondent hereby certifies under
penalties of perjury that all of the facts and responses to the questions posed in the Cost & Technical
Proposal, if such an exhibit is made a part of the Solicitation, are true and correct and are hereby adopted
as part of this Respondents Bid Form, and are made a part of this proposal, by reference.

9. This proposal is submitted b;‘om“'“d Concrete & Dralnage, Inc, 1, se address is 221 S.W 4th Ave.
, whose telephone number is_ 305-248-9649, whose fax number is

305-248-9650, whose email address is_nelsonafhomestead ete.com and whose authorized
representative signing this Bid Form is Nelson Apolinario whose title is_Director

10. By submitting this proposal, |, for myself and on behalf of the business, hereby agree to the terms of the
form of contract contained in the Solicitation package and agree to be bound by those terms, with any
appropriate blank boxes, if any, checked and any blank lines filled in with the appropriate information
contained in the Solicitation Documents and this Proposal, or such information that the City and | have
agreed upon in the course of contract negotiations and that has been confirmed by the City in writing,
including e-mail confirmation, if any. | hereby certify under penalties of perjury that | am the lawful
representative of the business entity referenced in this Bid Form, that | have authority to bid for that entity,
that | have authority to sign contracts for that entity and bind it to those contract terms and that all of the
information and representations contalqedlhtﬁ!ma;e true and correct.

“CRE E & é:’
Neloon Q’/’m//méeo GRPORAY B

11/28/2022

f Execution:

@\
g.\

Signature: = J P Vg e«
- . P
Nelson Apolinarp : SEAL 4
[Print signatory's nameg, 2 ., 1 >3
“"O “n iy, .. ..-‘)::"'h
"0, LOH\Q‘\ W

'
'"luml!‘

END OF SECTION



EXHIBIT 4

CONSTRUCTION CONTRACT
SIDEWALK REPAIR AND REPLACEMENT RFP# 2022-11-28-2022

THIS CONTRACT was made and entered into on this day of , 20

by and between . (hereafter referred to as
“Contractor”), and the City of West Miami (hereafter referred to as “Owner"), through its City Manager (hereafter
referred to as “City").

Contractor, for the consideration set forth herein, hereby agrees with Owner as follows:

I. Contractor must furnish all labor, materials, equipment, machinery, tools, apparatus, transportation and any
other items necessary to perform all of the work shown on and described in the Contract Documents and
must do everything required by this Contract and the other Contract Documents hereinafter referred to
as the Worl.

2. The Contract Documents must include this Contract, General Conditions to the Contract, if any, the
drawings, plans, specifications and project manual, if any, any supplementary or special conditions, other
documents referring to this contract and signed by the parties, the solicitation documents (“hereinafter
referred to as “Bid Documents”) and any documents to which those documents refer which are used by
Owner as well as any attachments or exhibits that are made a part of any of the documents described
herein.

3. Contractor must commence the Work to be performed under this Contract on a date to be specified in a
Notice to Proceed and must complete all Work hereunder within the length of time set forth in the
Contract Documents.

4. Owner hereby agrees to pay to Contractor for the faithful performance of this Contract, subject to additions
and deductions as provided in the Contract Documents and any properly approved, written change orders,
in lawful money of the United States, the Lump Sum amount of:

ONE Huo T™MLEE
RN E H\E Dallars ($ 103,419, \4 )
(Spell Doltar Amount above) {‘Contract Price”).

5. The expenses of performing Work after regular working hours, and on Sunday and legal holidays must be
included in the Contract Price. The City may demand, at any point in time, that any part, or all, of the Work
be performed after regular working hours. In such event, the Respondent will have no right to additional
compensation for such work. However, nothing contained herein authorizes work on days and during hours
that are otherwise prohibited by ordinance unless specifically authorized or instructed in writing by the City.

6. If the Work is expected to require more than one month, Owner will make monthly partial payments to
Contractor on the basis of a duly certified and approved schedule of values for the Worlc performed
during each calendar month by Contractor, less the retainage (all as provided for in the Contract
Documents), which is to be withheld by Owner until completion and acceptance of the complete project in
accordance with this Contract and the other Contract Documents and until such Worlk has been accepted
by the City.

7. Upon submission by Contractor of evidence satisfactory to Owner that all labor, material, and other costs
incurred by Contractor in connection with the construction of the Work have been paid in full, and after
compliance with the terms for payment provided for in the Contract Documents, final payment on account
of this Contract must be made within sixty (60) calendar days after the completion by Contractor of all
Work covered by this Contract and the acceptance of such Work by Owner.

8. The Work must be completed within Three hundred sixty five days (365) calendar days from the
Commencement Date found in the Notice to Proceed/Purchase Order/Email Notification from the City’s
Project Manager-.

9. In the event that Contractor fails to complete the Worlc within the time limit stipulated in the Contract
Documents, or the extended time limit agreed upon, in accordance with the procedure as more particularly
set forth in the Contract Documents, liquidated damages must be paid by Contractor at the rate of
$550.00 dollars per day,

10. 1t is further mutually agreed between the parties hereto that if a Payment and/or Performance Bond (“‘Bond")
is required and if, at any time after the execution of this Contract and the Bond for its faithful performance
and payment, the City deems the Surety or Sureties upon such bond(s) to be unsatisfactory, or if, for any
reason such bond ceases to be adequate to cover the performance of the Work or payment to
subcontractors and suppliers, Contractor must, at its expense within five (5) business days after the receipt
of notice from the City so to do, furnish an additional bond or bonds in such form and amount and with




such Surety or Sureties as are satisfactory to the City. In such event, no further payment to Contractor

will be deemed to be due under this Contract until such new or additional security for the faithful
performance of the Work is furnished in the manner and in the form satisfactory to the City.

I'l. No additional Work or extras may be done unless the same is duly authorized in writing, and in advance
of the worl¢, by appropriate action by the City and in accordance with the Contract Documents.
12. The date that this contract was “made and entered into™ and its effective date is the date that the contract is the

signed by the City or, if the contract is required to be approved by resolution of the City Commission, then the
Effective Date is the date of the resolution approving the Contract whichever is the later date.

13, All provisions, conditions and restrictions contained in the bid document entitled Instructions to
Respondents are made a part of this agreement by reference. Any conflict between that document and
this contract or the exhibits to this contract are to be resolved by the City Manager in the managers sole
and absolute discretion.

IN WITNESS WHEREOF, the parties hereto have executed this Contract on the day and date set

forth next to their name below and may be signed in one or more counterparts, each of which will, without proof
or accounting for the other counterpart, be deemed an original Contract.

“‘“lllll:”
CONTRACTOR: Homestoead Concrete & D::l

/"’
" &@'RETE ‘?O,;'"
3 g -". PO Ty e
Si . Nelion g%)&'ﬂ(( woR n"’)(z\ %
ignature;

o' %‘& =
S0 SEAL 1%
1 O
Print Signatory’s Name: el Ap@' AR o 10841 imz:
P oSS
Title of Signatory: Director "“OA,; L 'O\S
"; F DP‘ \\‘
""regmn““
ATTESTED: OWNER: CITY OF WEST MIAMI
Signature: Signature:
Annery Gonzalez, MMC Yolanda Aguilar
City Clerk

City Manager
Read and approved as to Form, Language,
Legality, and Execution Thereof:

Signature:

City Attorney



EXHIBIT 5
CONSTRUCTION CONTRACT
GENERAL CONDITIONS
SIDEWALK REPAIR AND REPLACEMENT RFP# 2022-11-28-2022

ARTICLE | - DEFINITIONS

Whenever used in these General Conditions or in the other Contract Documents, the following terms have the
meaning indicated. These definitions always apply when the section of the Contract specifically refers to this
Article for the purpose of interpreting a word or group of words in that section of the Contract Document.
However, when the section of the Contract, where the word to be defined is used, does not specifically refers to
this Article to define the word or graup of words, the definitions contained in this Article will not apply unless the
word or group of words, in the context of it or their use in the Contract Document in question, is/are ambiguous
and open for interpretation. In addition, these definitions do not apply to interpret terms in a specific provision of a
Contract Document if that specific provision contains a definition of the term in question:

Addenda: Written or graphic documents issued prior to the Bid Opening which modify or interpret the Contract
Documents, Drawings and Specifications, by addition, deletions, clarifications, or correction.

Application for Payment: A form approved by the City's consultant (CONSULTANT), if any, or the City Manager
which is to be used by CONTRACTOR in requesting progress payments.

Bid: The offer or proposal of the Bidder submitted on the prescribed form setting forth the prices and other
terms for the Work to be performed.

Bidder: Any person, firm or corporation submitting a response to OWNER's solicitation for proposals or bids for
Work.

Bid Documents: The solicitation for bids or proposals and all documents that make up the solicitation including
the instructions, form of documents and affidavits.

Bonds: Bid bond, performance and payment bonds and other instruments of security, furnished by
CONTRACTOR and its surety in accordance with the Contract Documents and in accordance with the laws of
the State of Florida.

Change Order: A written order to CONTRACTOR signed by the City Manager authorizing an addition, deletion
or revision in the Worl, or an adjustment in the Contract Price or the Contract Time issued after execution of
the Contract.

Work Order Proposals: Written proposals from CONTRACTOR in response to orders or request for work
based on the Scope of the Work provided by OWNER to CONTRACTOR. The proposal includes line item
pricing, where there are multiple locations, and the timeframe for completing the work.

City: The City Manager for the City of West Miami, 90 | SW 62 Avenue, West Miami, FL 33144, or manager’s
designee, unless the context wherein the word is used should more appropriately mean the City of South Miami.
City Manager: Includes the City Manager’s designee.

Construction Observer: An authorized representative of CONSULTANT, if any, or otherwise a representative of
OWNER assigned to observe the Worlk performed and materials furnished by CONTRACTOR. CONTRACTOR
will be notified in writing of the identity of this representative.

Contract Documents: The Contract Documents include the Contract between OWNER and CONTRACTOR,
other documents listed in the Contract and modifications issued after execution of the Contract as well as al! Bid
Documents including but not limited to the solicitation for Bid, CONTRACTOR’S Bid, the Bonds, Insurance
endorsements, Insurance Certificates and policies, the Notice of Award, the Notice to Proceed, the General
Conditions, Special Conditions, if any, any Supplementary Conditions, the Technical Specifications, Drawings,
including any incorporated specifications, addenda to the drawings issued prior to execution of the Contract,
Change Orders, Construction Change Directives and any written order for a minor change in the Work, and
written modifications to any of the Contract Documents.

Contract Price; The total moneys payable to CONTRACTOR pursuant to the terms of the Contract Documents.
Contract Time; The number of calendar days stated in the Contract for the completion of the Work.

Contracting Officer: The individual who is authorized to sign the contract documents on behalf of OWNER,
CONTRACTOR: The person, firm or corporation with whom OWNER has executed the Contract.
CONSULTANT: The person identified as CONSULTANT in the Supplementary Conditions or, if none, then
OWNER's designated representative as identified in the Supplementary Conditions.

Day:_A period of twenty-four hours measured from the beginning of the day at 12:01 a.m. and it will be presumed
to be a calendar day unless specifically designated as a business day.




Days: The number of twenty-four (24) hour periods following the event to which the word “days” refers
commencing at 12:01 a.m. at the start of the next day. Therefore, in computing any period of time prescribed or
allowed by the Contract Documents, the day of the act, event or default from which the designated period of time
begins to run will not be included. The last day of the period so computed will be included unless it is a Saturday,
Sunday or legal holiday, in which event the period will run until the end of the next business day that is not a
Saturday, Sunday or legal holiday.

Defective Work: Work that is unsatisfactory, faulty, or deficient in that it does not conform to the Contract
Documents, or does not meet the requirements of any applicable inspection, reference standard, test, or approval
referred to in the Contract Documents, or has been damaged prior to CONSULTANT'’S recommendation of final
payment (unless responsibility for the protection thereof has been delegated to OWNER); substitutions that are
not properly approved and authorized, any deficiency in the Work, materials and equipment; materials and
equipment furnished under the Contract that are not good quality and new unless otherwise required or
permitted by the Contract Documents.

Drawings: The drawings which show the character and Scope of the Work to be performed and which have been
prepared or approved by CONSULTANT, or if none, then by an architect or engineer hired by City Manager and
are referred to in the Contract Documents.

Field Order: A written order issued by CONSULTANT which clarifies or interprets the Contract Documents in
accordance with Paragraph 9.3 or orders minor changes in the Work in accordance with paragraph 10.2.
Modification: (a) A written amendment of the Contract Documents signed by both parties, (b) a Change Order
signed by both parties, (c) a written clarification or interpretation if issued by CONSULTANT in accordance with
paragraph 9.3 or (d) a written order for minor change or alteration in the Work issued by CONSULTANT
pursuant to Paragraph 10.2. A modification may only be issued after execution of the Contract, it must be in
writing and signed by the party against whom the modification is sought to be enforced.

Non-conforming Work means work that does not conform to the Contract Documents and includes work that is
unsatisfactory, faulty, or deficient or that does not meet the requirements of any applicable inspection, reference
standard, test, or that does not meet any approval required by, or referred to in, the Contract Documents, or
work that has been damaged prior to CONSULTANT's recommendation of final payment (unless responsibility for
the protection thereof has been assumed in writing by OWNER).

Notice of Award: The written notice by City Manager to the apparent successful Bidder stating that upon
compliance with the conditions precedent to be fulfilled by it within the time specified, City Manager will execute
and deliver the Contract to him.

Notice to Proceed: A written notice given by City Manager to CONTRACTOR (with copy to CONSULTANT)
fixing the date on which the Contract Time will commence to run and on which CONTRACTOR must start to
perform its obligations under the Contract Documents.

Owner. The City of West Miami.

Person: An individual or legal entity.

Project: The entire construction operation being performed as delineated in the Contract Documents.

Policy: The term “policy” as used in the Contract Documents means the insurance binder, if it is issued, the
declaration page of the policy and the body of the policy, including all endorsements.

REP: Request for Proposal.

Scope of Services, This phrase refers to the scope of the services or work to be performed and it has the same
meaning as Scope of the Worl unless the context in which the phase is used clearly means otherwise.

Shop Drawings: All drawings, diagrams, illustrations, brochures, schedules and other data which are prepared by
CONTRACTOR, a Subcontractor, manufacturer, supplier, or distributor, and which illustrate the equipment,
material or some portion of the work and as required by the Contract Documents.

Samples: Physical examples which illustrate materials, equipment or workmanship and establish standards by which
the Work will be judged.

Specifications: Those portions of the Contract Documents consisting of written technical descriptions of
materials, equipment, construction systems, standards and workmanship as applied to the Work.

Subcontractor: An individual, firm or corporation having a direct contract with CONTRACTOR or with any
other Subcontractor for the performance of a part of the Work at the construction site.

Substantial Completion: The date, as certified by CONSULTANT, when the construction of the Project or a
certified part thereof is sufficiently completed, in accordance with the Contract Documents, so that the Project, or
a substantial part, can be utilized for the purposes for which it was intended without restriction or limitation to
any degree, other than for the repair of minor “punch list” items; or if there be no such certification, the date
when final payment is due in accordance with paragraph 14.9. However, in no event will the project or portion
thereof, be deemed to be substantially completed until a certificate of occupancy or certificate of use is lawfully
issued by the applicable governmental agency. A certificate of Substantial Completion, issued by CONSULTANT,
will be null and void if it is based on false, misleading or inaccurate information, from any source, or when it would




not have been issue but for the consideration of Work that is thereafter found to be defective to a degree greater
than that which would normally to be considered by City Manager to be minor “punch list” work.

Supplier; Any person or organization who supplies materials or equipment for the Work, including the fabrication
of an item, but who does not perform labor at the site of the Work.

Surety: The individual or entity who is an obligor on a Bond and who is bound with CONTRACTOR for the full
and faithful performance of the Contract and for the payment of all labor, services and materials used on the
project.

Work: Any and all obligations, duties and responsibilities necessary for the successful performance and completion
of the Contract.

Notice: The term “Notice” as used herein means and includes all written notices, demands, instructions, claims,
approvals and disapprovals required to obtain compliance with Contract requirements. Written notice will be
deemed to have been duly served if delivered in person to the individual or to a member of the firm or to an
officer of the corporation for whom it is intended, or to an authorized representative of such individual, firm, or
corporation, or if delivered at or sent by registered mail to the last known business address. Unless otherwise
stated in writing, any notice to or demand upon OWNER under this Contract must be delivered to City Manager
and CONSULTANT.

- TERS

ward:

2.1 The City Manager reserves the right to reject any and all Bids, at its sole discretion. Bids will be
awarded by OWNER to the lowest responsive and responsible Bidder. No Notice of Award will be given
until the City Manager has concluded its investigation, as it deems necessary, to establish, to the
satisfaction of the City Manager, which Bidder is the most responsive and responsible of all the Bidders to
complete the Work within the time prescribed and in accordance with the Contract Documents. The City
Manager reserves the right to reject the Bid of any Bidder who is not believed to be, in the sole
discretion and satisfaction of City Manager, to be sufficiently responsible, qualified and financial able to
perform the work. In analyzing a Bid, the City Manager may also take into consideration alternate and unit
prices, if requested by the Bid forms. If the Contract is awarded, the City Manager will issue the Notice of
Award and give the successful Bidder a Contract for execution within ninety (90) day after opening of Bids.

Execution of Contract:

22 Acleast four counterparts of the Contract, the Performance and Payment Bond, the Certificates of
Insurance, the Binder of Insurance if issued, the Insurance Declaration Page if not included in the Policy of
Insurance, the Policy of Insurance required by the Contract Documents, the written notice of designated
supervisor or superintendent as provided in Section 6.1 of the General Conditions and such other
Documents as required by the Contract Documents must be executed and delivered by CONTRACTOR
to the City Manager within ten (10) calendar days of receipt of the Notice of Award. A Contract
Document that requires the signature of a party may be executed in counterparts separately by each of
the parties and, in such event, each counterpart separately executed will, without proof or accounting for
the other counterpart be deemed an original Contract Document.

Forfeiture of Bid Security/Performance and Payment Bond, if any are required by the applicable RFP:
23 Within ten (10) calendar days of being notified of the Award, CONTRACTOR must furnish a

Performance Bond and a Payment Bond containing all the provisions of the Performance Bond and

Payment Bond attached.

2.3.1 Each Bond must be in the amount of one hundred percent (100%) of the Contract Price
guaranteeing to OWNER the completion and performance of the Worlk covered in such Contract
as well as full payment of all suppliers, material man, laborers, or Subcontractor employed pursuant
to this Project. Each Bond must be with a Surety company whose qualifications meet the
requirements of Sections 2.3.4, 2.3.5, and 2.3.6.

2.3.2 FEach Bond must continue in effect for five years after final completion and acceptance of the Work
with the liability equal to one hundred percent (100%) of the Contract Sum.

23.3 Pursuant to the requirements of Section 255.05(1), Florida Statutes, CONTRACTOR must ensure
that the Bond(s) referenced above are recorded in the public records of Miami-Dade County and
provide City Manager with evidence of such recording.

2.34 Each Bond must be executed by a surety company authorized to do business in the State of Florida
as a surety, having a resident agent in the State of Florida and having been in business with a record
of successful continuous operation for a least five (5) years.




2.3.5 The surety company must hold a current certificate of authority as acceptable surety on federal
bonds in accordance with the United States Department of Treasury Circular 570, current
revisions.

2.3.6 OWNER will only be required to accept a surety bond from a company with a rating A. VIl or
better.

23.7 Failure of the successful Bidder to execute and deliver the Contract and deliver the required bonds
and Insurance documents will be cause for the City Manager to annul the Notice of Award and
declare the Bid and any security therefore forfeited.

Contractor's Pre-Start Representation:

24

Co
2.5

CONTRACTOR represents that it has familiarized itself with, and assumes full responsibility for having
familiarized itself with the nature and extent of the Contract Documents, Work, locality, and with alf local
conditions and federal, state and local laws, ordinance, rules and regulations that may in any manner affect
performance of the Work, and represents that it has correlated its study and observations with the
requirements of the Contract Documents. CONTRACTOR also represents that it has studied all surveys
and investigations, reports of subsurface and latent physical conditions referred to in the specifications
and made such additional surveys and investigations as it deems necessary for the performance of the
Work reflected in the Contract Documents and that he has correlated the results of all such data with
the requirements of the Contract Documents.

enc act |ime:
The Contract Time will commence to run on the date stated in the Notice to Proceed.

Starting the Project:

2.6

CONTRACTOR must start to perform its obligations under the Contract Documents on the date the
Contract Time commences to run. No Work may be done at the site (as defined in Article 1), prior to
the date on which the Contract Time commences to run, except with the written consent of the City
Manager.

Before Starti ruction;

27

Before undertaking each part of the Work, CONTRACTOR must carefully study and compare the
Contract Documents and check and verify pertinent figures shown thereon and all applicable field
measurements and conditions. It must at once report in writing to CONSULTANT any conflict, error, or
discrepancy which it may discover. Neither OWNER nor CONSULTANT will be liable for any harm,
damage or loss suffered by CONTRACTOR as a result of its failure to discover any conflict, error, or
discrepancy in the Drawings or Specifications nor will CONTRACTOR be entitled to any compensation
for any harm, damage or loss suffered by CONTRACTOR due to any conflict, error, or discrepancy in
the Contract Documents.

edule of Completion;

28

29

Within Five (5) business days after delivery of the Notice to Proceed by City Manager to
CONTRACTOR, CONTRACTOR must submit to CONSULTANT for approval, an estimated
construction schedule indicating the starting and completion dates of the various stages of the Worl, and
a preliminary schedule of Shop Drawing submissions. CONSULTANT will approve this schedule or
require revisions thereto within seven (7) calendar days of its submittal. If there is more than one
CONTRACTOR involved in the Project, the responsibility for coordinating the Work of all
CONTRACTORS will be provided in the Special Conditions.

Within five (5) business days after delivery of the executed Contract by City Manager to
CONTRACTOR, but before starting the Work at the site, a pre-construction conference will be held to
review the above schedules, to establish procedures for handling Shop Drawings and other submissions,
and for processing Applications for Payment, and to establish a working understanding between the
parties as to the Project. Present at the conference will be OWNER'’S representative, CONSULTANT,
Resident Project Representatives, CONTRACTOR and its Superintendent.

Qualifications of Subcontractors, Material men and Suppliers:
2.10  Within five (5) business days after bid opening, the apparent lowest responsive and responsible Bidder

must submit to the City Manager and CONSULTANT for acceptance a list of the names of
Subcontractors and such other persons and organizations (including those who are to furnish principal
items of materials or equipment) proposed for those portions of the Work as to which the identity of



2.1

2.12

Subcontractors and other persons and organizations must be submitted as specified in the Contract
Documents. Within thirty (30) calendar days after receiving the list, CONSULTANT will notify
CONTRACTOR in writing if either the City Manager or CONSULTANT has reasonable objection to any
Subcontractor, person, or organization on such list. The failure of the City Manager or CONSULTANT
to make objection to any Subcontractor, person, or organization on the list within thirty (30) calendar

days of the receipt will constitute an acceptance of such Subcontractor, person or

organization. Acceptance of any such Subcontractor, person or organization will not constitute a waiver
of any right of OWNER or CONSULTANT to reject defective Worlk, material or equipment, or any
Work, material or equipment not in conformance with the requirements of the Contract Documents.

If, prior to the Notice of Award, the City Manager or CONSULTANT has reasonable objection to any
Subcontractor, person or organization listed, the apparent low Bidder may, prior to Notice of Award,
submit an acceptable substitute without an increase in its bid price.

The apparent silence of the Contract Documents as to any detail, or the apparent omission from them of
a detailed description concerning any Work to be done and materials to be furnished, will be regarded as
meaning that only best practices are to prevail and only materials and workmanship of the best quality are
to be used in the performance of the Work.

CLE 3-CO ION, | ON AND INT (o] C ocC
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33

34

35

3.6

37

38

It is the intent of the Specifications and Drawings to describe a complete Project to be constructed in
accordance with the Contract Documents. The Contract Documents comprise the entire Contract
between OWNER and CONTRACTOR. They may be altered only by a modification as defined in Article
I

The Contract Documents are complementary; what is called for by one is as binding as if called for by all
the documents. If CONTRACTOR finds a conflict, error or discrepancy in the Contract Documents, it
must, before proceeding with the Work affected thereby, immediately call it to CONSULTANT’s
attention in writing. The various Contract Documents are complementary; in case of conflict, error or
discrepancy, the more stringent interpretation and requirement that will provide the maximum benefit to
OWNER will apply

The words “furnish” and “furnish and install”, “install”, and “provide” or words with similar meaning will
be interpreted, unless otherwise specifically stated, to mean “furnish and instalt complete in place and
ready for service”.

Miscellaneous items and accessories which are not specifically mentioned, but which are essential to
produce a complete and properly operating installation, or usable structure, providing the indicated
functions, must be furnished and installed without change in the Contract Price. Such miscellaneous items
and accessories must be of the same quality standards, including material, style, finish, strength, class,
weight and other applicable characteristics, as specified for the major component of which the
miscellaneous item or accessory is an essential part, and will be approved by CONSULTANT before
installation. The above requirement is not intended to include major components not covered by or
inferable from the Drawings and Specifications.

The Work of all trades under this Contract must be coordinated by CONTRACTOR in such a manner as
obtain the best workmanship possible for the entire Project, and all components of the Work must be
installed or erected in accordance with the best practices of the particular trade.

CONTRACTOR will be responsible for making the construction of habitable structures under this
Contract rain proof, and for making equipment and utility installations properly perform the specified
function. If CONTRACTOR is prevented from complying with this provision due to the Drawings or
Specifications, CONTRACTOR must immediately notify CONSULTANT in writing of such limitations
before proceeding with construction in the area where the problem exists.

Manufacturer’s literature, when referenced, must be dated and numbered and is intended to establish the
minimum requirements acceptable. Whenever reference is given to codes, or standard specifications or
other data published by regulating agencies or accepted organizations, inciuding but not limited to National
Electrical Code, applicable State Building Code, Florida Building Code, Federal Specifications,

ASTM Specifications, various institute specifications, and the like, it will be understood that such reference
is to the latest edition including addenda in effect on the date of the Bid.

Brand names where used in the technical specifications, are intended to denote the standard or quality
required for the particular material or product. The term "equal” or "equivalent", when used in
connection with brand names, will be interpreted to mean a material or product that is similar and equal
in type, quality, size, capacity, composition, finish, color and other applicable characteristics to the material
or product specified by trade name, and that is suitable for the same use capable of performing the same
function, in the opinion of CONSULTANT, as the material or product so specified. Proposed equivalent



items must be approved by CONSULTANT before they are purchased or incorporated in the Work.
(VWhen a brand name, catalog number, mode! number, or other identification, is used without the phrase
"or equal", CONTRACTOR must use the brand, make and model specified).

Throughout this agreement the male pronoun may be substituted for female and neuter and vice versa
and the singular words substituted for plural and plural words substituted for singular wherever
applicable.

All technical interpretations will be made by CONSULTANT as set forth in Section 9.3 below.
CONTRACTOR must advise CONSULTANT, prior to performing any work involving a conflict in the
Contract Documents and CONSULTANT will make the final decision as to which of the documents will
take precedence. If there is a conflict between or among the Contract Documents, only the latest
version will apply and the latest version of the Contract Documents. CONSULTANT must use the
following list of Contract Documents as a guide. These documents are set forth below in the order of
their precedence so that all the documents listed above a given document should have precedence over
all the documents listed below it.

(a) Change Orders

(b) Amendments/addenda to Contract

©) Supplementary Conditions, if any

(d) Contract with all Exhibits thereto

(e) General Conditions

0 Written or figured dimensions

] Scaled dimensions

(h) Drawings of a larger scale

(i) Drawings of a smaller scale

0] Drawings and Specifications are to be considered complementary to each other

TICLE 4~ AVAILABILITY OF LANDS SUBSURFACE CONDITIONS REFE CEPO S

vailabili

4.1

42

of Lands:
OWNER will furnish, as indicated in the Contract Documents, the lands upon which the Work is to be
done, rights-of-way for access thereto, and such other lands which are designed for the use of
CONTRACTOR. Easements for permanent structures or permanent changes in existing facilities will be
obtained and paid for by OWNER, unless otherwise specified in the Contract Documents. Other access
to such lands or rights-of-way for CONTRACTOR'S convenience will be the responsibility of
CONTRACTOR.
CONTRACTOR must provide for all additional lands and access thereto that may be required for
temporary construction facilities or storage of material and equipment.
The City Manager will, upon request, furnish to the Bidders, copies of all available boundary surveys and
subsurface tests at no cost.

43

CONTRACTOR acknowledges that he has investigated prior to bidding and satisfied himself as to the
conditions affecting the Work, including but not limited to those bearing upon transportation, disposal,
handling and storage of materials, availability of labor, water, electric power, roads and uncertainties of
weather, river stages, tides, water tables or similar physical conditions at the site, the conformation and
conditions of the ground, the character of equipment and facilities needed preliminary to and during
prosecution of the Work. CONTRACTOR further acknowledges that he has satisfied himself as to the
character, quality and quantity of surface and subsurface materials or obstacles to be encountered insofar
as this information is reasonably ascertainable from an inspection of the site, including all exploratory
work done by OWNER/ CONSULTANT on the site or any contiguous site, as well as from information
presented by the Drawings and Specifications made part of this Contract, or any other information made
available to it prior to receipt of bids. Any failure by CONTRACTOR to acquaint itself with the available
information will not relieve it from responsibility for estimating properly the difficulty or cost of
successfully performing Work. OWNER assumes no responsibility for any conclusions or interpretations
made by CONTRACTOR on the basis of the information made available by OWNER/ CONSULTANT.

Differing Site Conditions:

44

CONTRACTOR must within forty-eight (48) hours of its discovery, and before such conditions are

disturbed, notify the City Manager in writing, of:

4.4.1 Subsurface or latent physical conditions at the site differing materially from those indicated in the
Contract Documents, and



4.4.2 Unknown physical conditions at the site, of an unusual nature, differing materially from those
ordinarily encountered and generally inherent in Work of the character provided for in this
Contract. The City Manager will promptly investigate the conditions, and if it finds that such
conditions do materially differ to the extent as to cause an increase or decrease in
CONTRACTOR'S cost of, or the time required for, performance of any part of the Work under
this Contract, an equitable adjustment will be made and the Contract modified in writing
accordingly.

4.5  No claim of CONTRACTOR under this clause will be allowed unless CONTRACTOR has given the
notice required in 4.4 above; provided, however, the time prescribed therefore may be extended by the
City Manager, but only if done in writing signed by the City Manager or CONSULTANT.

ARTICLE 5 - INSURANCE Contractor must comply with the insurance requirements set forth in the
Supplementary Conditions to the Contract.

ARTICLE 6 - CONTRACTOR'S RESPONSIBILITIES
Supervyision and Superintendence:

6. CONTRACTOR must supervise and direct the Work. It will be solely responsible for the means,
methods, techniques, sequences and procedures of construction. CONTRACTOR must employ and
maintain a qualified supervisor or superintendent (hereinafter referred to as “Supervisor” at the Work
site who must be designated in writing by CONTRACTOR, before CONTRACTOR commences the
Work and within the time required by the Contract, as CONTRACTOR'S representative at the site. The
Supervisor or the person designated will have full authority to act on behalf of CONTRACTOR and all
communications given to the Supervisor will be as binding as if given to CONTRACTOR. The
Supervisor(s) will always be present at each site as required to perform adequate supervision and
coordination of the Work. (Copies of written communications given to the Supervisor will be mailed to
CONTRACTOR'S home office).

6.1.1  CONTRACTOR must keep one record copy of all Specifications, Drawings, Addenda,
Modifications and Shop Drawings at the site at all times and in good order and annotated to show
all changes made during the construction process. These must be avaifable to CONSULTANT
and any OWNER Representative at all reasonable times. A set of “As-Built” drawings, as well as
the original Specifications, Drawings, Addenda, Modifications and Shop Drawings with annotations,
will be made available to City Manager at all times and it must be delivered to the City Manager
upon completion of the Project.

abor. ial Equi

62 CONTRACTOR must provide competent, suitably qualified personne! to lay out the Work and perform
construction as required by the Contract Documents. It must always maintain good discipline and order
at the site.

6.3  CONTRACTOR must furnish all materials, equipment, labor, transportation, construction equipment and
machinery, tools, appliances, fuel, power, light, heat, local telephone, water and sanitary facilities and all
other facilities and incidentals necessary for the execution, testing, initial operation and completion of the
Work.

6.4  All materials and equipment must be new, except as otherwise provided in the Contract
Documents. When special males or grades of material which are normally paciaged by the supplier or
manufacturer are specified or approved, such materials must be delivered to the site in their original
packages or containers with seals unbroken and labels intact.

6.5  All materials and equipment must be applied, installed, connected, erected, used, cleaned and conditioned
in accordance with the instructions of the applicable manufacturer, fabricator, or processors, except as
otherwise provided in the Contract Documents.

Worlk, Materials, Equipment, Products and Substitutions:

6.6 Materials, equipment and products incorporated in the Work must be approved for use before being
purchased by CONTRACTOR. CONTRACTOR must submit to CONSULTANT a list of proposed
materials, equipment or products, together with such samples as may be necessary for them to determine
their acceptability and obrain their approval, within ninety (90) calendar days after award of Contract
unless otherwise stipulated in the Special Conditions. No request for payment for "or equal” equipment
will be approved until this list has been received and approved by CONSULTANT.

6.6.1 Whenever a material, article or piece of equipment is identified on the Drawings or Specifications
by reference to brand name or catalog number, it is understood that this is referenced for the




6.6.2

663

6.6.4

6.6.5

6.6.6

6.6.7

6.6.8

purpose of defining the performance or other salient requirements and that other products of
equal capacities, quality and function must be considered. CONTRACTOR may recommend the
substitution of a material, article, or piece of equipment of equal substance and function for those
referred to in the Contract Documents by reference to brand name or catalog number, and if, in
the opinion of CONSULTANT, such material, article, or piece of equipment is of equal substance
and function to that specified, CONSULTANT may approve its substitution and use by
CONTRACTOR. Incidental changes or extra component parts required to accommodate the
substitute will be made by CONTRACTOR without a change in the Contract Price or the
Contract Time.

No substitute may be ordered or installed without the written approval of CONSULTANT who
will be the judge of quality.

Delay caused by obtaining approvals for substitute materials will not be considered justifiable
grounds for an extension of construction time.

Should any Work or materials, equipment or products not conform to requirements of the
Drawings and Specifications or become damaged during the progress of the Worl, such Work or
materials must be removed and replaced, together with any Work disarranged by such alterations,
at any time before completion and acceptance of the Project. All such Work must be done at the
expense of CONTRACTOR.

No materials or supplies for the Work may be purchased by CONTRACTOR or any
Subcontractor that are subject to any chattel mortgage or under a conditional sale or other
agreement by which an interest is retained by the Seller. CONTRACTOR warrants that they
have good title to all materials and supplies used by them in the Work.

Non-conforming Work: The City of South Miami may withhold acceptance of, or reject items
which are found upon examination, not to meet the specification requirements or conform to the
plans and drawings. Upon written notification of rejection, items must be removed or uninstalled
within five (3) business days by CONTRACTOR at his own expense and redelivered and/or
reinstalled at his expense. Rejected goods left longer than thirty (30) calendar days will be
regarded as abandoned and OWNER will have the right to dispose of them as its own property
and CONTRACTOR thereby waives any claim to the good or to compensation of any kind for
said goods. Rejection for non-conformance or failure to meet delivery schedules may result in
CONTRACTOR being found in default.

In case of default by CONTRACTOR, the City of South Miami may procure the articles or
services from other sources and hold CONTRACTOR responsible for any excess costs
occasioned or incurred thereby.

OWNER reserves the right, in the event CONTRACTOR cannot provide an item(s) or service(s)
in a timely manner as requested, to obtain the good and/or services from other sources and
deducting the cost from the Contract Price without violating the intent of the Contract.

Concerning Subcontractors:
CONTRACTOR may not employ any Subcontractor, against whom the City Manager or CONSULTANT

may have reasonable objection, nor will CONTRACTOR be required to employ any Subcontractor who
has been accepted by the City Manager and CONSULTANT, unless CONSULTANT determines that
there is good cause for doing so.

CONTRACTOR is be fully responsible for all acts and omissions of its Subcontractors and of persons and
organizations directly or indirectly employed by it and of persons and organizations for whose acts any of
them may be liable to the same extent that they are responsible for the acts and omissions of persons

6.7

6.8

6.9

directly employed by them. Nothing in the Contract Documents create any contractual relationship

between OWNER or CONSULTANT and any Subcontractor or other person or organization having a

direct contract with CONTRACTOR, nor may it create any obligation on the part of OWNER or
CONSULTANT to pay or to see to payment of any subcontractor or other person or organization,
except as may otherwise be required by law. City Manager or CONSULTANT may furnish to any

Subcontractor or other person or organization, to the extent practicable, evidence of amounts paid to
CONTRACTOR on account of specified Work done in accordance with the schedule values.

The divisions and sections of the Specifications and the identifications of any Drawings does not control
CONTRACTOR in dividing the Work among Subcontractors or delineating the Work performed by any
specific trade.

6.10 CONTRACTOR agrees to bind specifically every Subcentractor to the applicable terms and conditions of
the Contract Documents for the benefit of OWNER.



6.11

6.12

All Work performed for CONTRACTOR by a Subcontractor must be pursuant to an appropriate

agreement between CONTRACTOR and the Subcontractor.

CONTRACTOR is be responsible for the coordination of the trades, Subcontractors material and men

engaged upon their Work.

6.12.1 CONTRACTOR must inserted in all subcontracts relative to the Work appropriate provisions to
bind Subcontractors to CONTRACTOR by the terms of these General Conditions and other
Contract Documents insofar as applicable to the Work of Subcontractors, and give
CONTRACTOR the same power as regards to terminating any subcontract that City Manager
may exercise over CONTRACTOR under any provisions of the Contract Documents.

6.12.2 The City Manager or CONSULTANT will not undertake to settle any differences between
CONTRACTOR and their Subcontractors or between Subcontractors.

6.12.3 If in the opinion of CONSULTANT, any Subcontractor on the Project proves to be incompetent
or otherwise unsatisfactory, they must be promptly replaced by CONTRACTCOR when directed
by CONSULTANT in writing.

6.12A Discrimination: No action may be taken by the any subcontractor with regard to the fulfilment of the

L

terms of the subcontract, including the hiring and retention of employees for the performance of Waork
that would discriminate against any person on the basis of race, color, creed, religion, national origin, sex,
age, sexual orientation, familial status or disability. This paragraph must be made a part of the
subcontractor’s contract with CONTRACTOR.

s an ies:

6.13 CONTRACTOR must pay all license fees and royalties and assume all costs incident to the use of any

6.14

Permits:
6.15

lectrical

invention, design, process or device which is the subject of patent rights or copyrights held by

others. CONTRACTOR must indemnify and hold harmless OYWWNER and CONSULTANT and anyone
directly or indirectly employed by either of them from against all claims, damages, losses and expenses
(including attorney's fees) arising out of any infringement of such rights during or after the completion of
the Work, and must defend all such claims in connection with any alleged infringement of such rights.
CONTRACTOR is responsible for determining the application of patent and/or royalty rights as to any
materials, appliances, articles or systems prior to bidding. However, he is not responsible for such
determination on systems which do not involve purchase by them of materials, appliances and articles.

CONTRACTOR must secure and pay for all construction permits and licenses and must pay for all
governmental charges and inspection fees necessary for the prosecution of the Work, which are
applicable at the time of his Bid. When such charges are normally made by OWNER and when so stated
in the Special Conditions, there will be no charges to CONTRACTOR. The City Manager will assist
CONTRACTOR, when necessary, in obtaining such permits and licenses. CONTRACTOR must also pay
all public utility charges.

wWer a i

6.16  Electrical power required during construction must be provided by each prime CONTRACTOR as

Laws an

required by it. This service must be installed by a qualified electrical Contractor approved by
CONSULTANT. Lighting must be provided by CONTRACTOR in all spaces at all times where necessary
for good and proper workmanship, for inspection or for safety. No temporary power may be used off
temporary lighting lines without specific approval of CONTRACTOR.

egulations:

6.17 CONTRACTOR must comply with all notices, laws, ordinances, rules and regulations applicable to the

Work. If CONTRACTOR observes that the Specifications or Drawings are at variance therewith, it must
give CONSULTANT prompt written notice thereof, and any necessary changes must be adjusted by an
appropriate modification. If CONTRACTOR performs any Work knowing it to be contrary to such laws,
ordinances, rules and regulations, and without such notice to CONSULTANT, it must bear all costs
arising there from; however, it will not be its primary responsibility to make certain that the Drawings and
Specifications are in accordance with such laws, ordinances, rules and regulations.

Discrimination:

6.17A

No action may be taken by CONTRACTOR with regard to the fulfilment of the terms of the Contract,
including the hiring and retention of employees for the performance of Work that would discriminate
against any person on the basis of race, color, creed, religion, national origin, sex, age, sexual orientation,
familial status or disability.



axes;
6.18

Cost of all applicable sales, consumer use, and other taxes for which CONTRACTOR is liable under the
Contract must be included in the Contract Price stated by CONTRACTOR.

Safety and Protection;

6.19

6.20

CONTRACTOR is be responsible for initiating, maintaining and supervising all safety precautions and

programs in connection with the Work. They must take all necessary precautions for the safety of, and

must provide the necessary protection to prevent damage, injury or loss to;

6.19.1 All employees and other persons, who may be affected thereby,

6.19.2 All the Work and all materials or equipment to be incorporated therein, whether in storage on or
off the site, and

6.19.3 Other property at the site or adjacent thereto, including trees, shrubs, lawns, walks, pavements,
roadways, structures and utilities not designated for removal, relocation or replacement in the
course of construction.

CONTRACTOR must designate a responsible member of their organization at the site whose duty must

be the prevention of accidents. This person must be CONTRACTOR'S Superintendent unless otherwise

designated in writing by CONTRACTOR to the City Manager.

Emergencies;

6.21

6.22

6.23

6.24

6.25

In emergencies affecting the safety of persons or the Work or property at the site or adjacent thereto,
CONTRACTOR, without special instruction or authorization from CONSULTANT or City Manager, is
obligated to act, at his discretion, to prevent threatened damage, injury or loss. He must give
CONSULTANT prompt written notice of any significant changes in the Work or deviations from the
Contract Documents caused thereby. If CONTRACTOR believes that additional Work done by him in an
emergency which arose from causes beyond his control entitles him to an increase in the Contract Price
or an extension of the Contract Time, he may make a claim therefore as provided in Articles 1| and 12.
The City Manager reserves the right, in the City Manager's sole and absolute discretion and when in the
best interest of the City, to suspend the work or services or cancel this contract in the event of an
emergency that effects the City of West Miami, its residents or businesses and that has been declared an
emergency by the Governor, Mayor of Miami-Dade County or by the City Manager pursuant to the City
Manager's Emergency Management powers set forth in Ch. 14 of the City's Code of Ordinances. In such
event, the CONTRACTOR is only be entitled to be paid for the reasonable value of the work performed
and any costs advanced that cannot be mitigated by CONTRACTOR.

After checking and verifying all field measurements, CONTRACTOR must submit to CONSULTANT for
review, in accordance with the accepted schedule of shop drawing submissions, six (6) copies (or at
CONSULTANT option, one reproducible copy) of all Shop Drawings, which must have been checked by
and stamped with the approval of CONTRACTOR. The Shop Drawings must be numbered and identified
as CONSULTANT may require. The data shown on the Shop Drawings must be complete with respect to
dimensions, design criteria, materials of construction and the like to enable CONSULTANT to review
the information without any unnecessary investigation.

CONTRACTOR must also submit to CONSULTANT for review, with such promptness as to cause no
delay in Work, all samples required by the Contract Documents.

All samples must have been checked by and stamped with the approval of CONTRACTOR, identified
clearly as to material, manufacturer, any pertinent catalog numbers and the use for which intended.

At the time of each submission, CONTRACTOR must notify CONSULTANT, in writing, of any
deviations between the Shop Drawings or samples and the requirements of the Contract Documents.
CONSULTANT must review with responsible promptness Shop Drawings and Samples, but his review is
only for conformance with the design concept of the Project and for compliance with the information
given in the Contract Documents. The review of a separate item as such will not indicate review of the
assembly in which the items functions. CONTRACTOR must make any corrections required by
CONSULTANT and must return the required number of corrected copies of Shop Drawings and
resubmit new samples until the review is satisfactory to CONSULTANT. CONTRACTOR must notify
CONSULTANT, in writing, of any prior Shop Drawing or revisions to Shop Drawings that are in conflict
with each submission or re-submission. CONTRACTOR'S stamp of approval on any Shop Drawings or
sample will constitute representation to OWNER and CONSULTANT that CONTRACTOR has either
determined and/or verified all quantities, dimension, field construction criteria, materials, catalog numbers



6.26

6.27

and similar data or they assume full responsibility for doing so, and that they have reviewed or
coordinated each Shop Drawing or sample with the requirements of the Work and the Contract
Documents.

No Work requiring a submittal of a Shop Drawing or sample may be commenced until the submission has
been reviewed and approved in writing by CONSULTANT. A copy of each Shop Drawing and each
approved sample must be kept in good order, in a book or binder, in chronological order or in such other
order required by CONSULTANT in writing, by CONTRACTOR at the site and must be available to
CONSULTANT.

CONSULTANT's review of Shop Drawings or samples will not relieve CONTRACTOR from his
responsibility for any deviations from the requirements of the Contract Documents unless
CONTRACTOR has informed CONSULTANT, in writing, to each deviation at the time of submission
and CONSULTANT has given written approval to the specific deviation, nor may any review by
CONSULTANT relieve CONTRACTOR from responsibility for errors or omissions in the Shop
Drawings or samples.

6.27A CONTRACTOR is be liable to OWNER for any additional cost or delay that is caused by its failure to

notify CONSULTANT of any of said deviations or conflicts between Shop Drawings or due to errors in
the Shop Drawings or samples.

Cleaning Up:
6.28 CONTRACTOR must clean up behind the Work as much as is reasonably possible as the Work

6.29

progresses. Upon completion of the Work, and before acceptance of final payment for the Project by
OWNER, CONTRACTOR must remove all his surplus and discarded materials, excavated material and
rubbish as well as all other material and equipment that does not form a part of the Work, from the
property, roadways, sidewalks, parking areas, lawn and all adjacent property. In addition,
CONTRACTOR must clean his portion of Work involved in any building under this Contract, so that no
further cleaning by OWNER is necessary prior to its occupancy and he must restore all property, both
public and private, which has been disturbed or damaged during the prosecution of the Work so as to
leave the whole Work and Work Site in a neat and presentable condition.

If CONTRACTOR does not clean the Work site, OWNER may clean the Work Site of the materials
referred to in paragraph 6.28 and charge the cost to CONTRACTOR.

Public Convenience and Safety:

6.30

CONTRACTOR must, at all times, conduct the Work in such a manner as to ensure the least practicable
obstruction to public travel. The convenience of the general public and of the residents along and

adjacent to the area of Work must be provided for in a satisfactory manner, consistent with the operation
and local conditions. "Street Closed" signs must be placed immediately adjacent to the Work,

in a conspicuous position, at such locations as traffic demands. At any time that streets are required to be
closed, CONTRACTOR must notify law enforcement agencies and in particular, the City of South Miami
Police Department, before the street is closed and again as soon as it is opened. Access to fire hydrants
and other fire extinguishing equipment must be provided and maintained at all times.

Sanitary Provisions:

6.31

CONTRACTOR must provide on-site office, and necessary toilet facilities, secluded from public
observation, for use of all personnel on the Work Site, whether or not in his employ. They must be kept
in a clean and sanitary condition and must comply with the requirements and regulations of the Public
Authorities having jurisdiction. They may not commit a public nuisance. Temporary field office and
sanitary facilities must be removed upon completion of the Work and the premises must be left clean.

Indemnification;

6.32

6.33

Contractor must comply with the indemnification requirements set forth in the RFP and in EXHIBIT 2
of the Supplementary Conditions (Insurance and indemnification requirements).

In the event that any action or proceeding is brought against OWNER or CONSULTANT by reason of
any such claim or demand, CONTRACTOR, upon written notice from the City Manager, must defend
such action or proceeding by counsel satisfactory to the City Manager. The indemnification provided
above obligates CONTRACTOR to defend at its own expense or to provide for such defense, at
OWNER'S option, any and all claims of liability and all suits and actions of every name and description
that may be brought against OWNER or CONSULTANT, excluding only those claims that allege that the
injuries arose out of the sole negligence of OWNER or CONSULTANT.



6.34 The obligations of CONTRACTOR under paragraph 6.33 will not extend to the liability of
CONSULTANT, its agents or employees arising out of (a) the preparation or approval of maps, drawings,
opinions, reports, surveys, Change Orders, designs or specifications or (b) the giving of or the failure to
give directions or instructions by CONSULTANT, its agents or employees provided such act or omission
is the primary cause of injury or damage.

6.34A Al of the forgoing indemnification provisions will survive the term of the Contract to which these
General Conditions are a part. Indemnification may not exceed an amount equal to the total value of all
insurance coverage required by Section 5.1 of this document. Indemnification is limited to damages caused
in whole or in part by any act, omission, or default of CONTRACTOR, CONTRACTOR's
subcontractors, sub-subcontractors, materialmen, or agents of any tier or their respective employees to
the extent caused by the negligence, recklessness, or intentional wrongful misconduct of the indemnifying
party and persons employed or utilized by the indemnifying party in the performance of the construction
contract.

Responsibility for Connection to Existing Work:

6.35 CONTRACTOR must connect its Work to each part of the existing Work, existing building or structure
or Work previously installed as required by the Drawings and Specifications to provide a complete
instalfation.

6.36 Excavations, grading, fill, storm drainage, paving and any other construction or installations in rights-of-
ways of streets, highways, public carrier lines, utility lines, either aerial, surface or subsurface, etc., must
be done in accordance with requirements of the special conditions. OVWNER will be responsible for
obtaining all permits necessary for the Work described in this paragraph 6.36. Upon completion of the
Work, CONTRACTOR must present to CONSULTANT certificates, in triplicate, from the proper
authorities, stating that the Work has been done in accordance with their requirements.

6.36.1 OWNER will cooperate with CONTRACTOR in obtaining action from any utilities or public
authorities involved in the above requirements.

6.36.2 CONSULTANT is responsible for obtaining elevations of curbs and gutters, pavement, storm
drainage structures, and other items which must be established by governmental departments as
soon as grading operations are begun on the site and, in any case, sufficiently early in the
construction period to prevent any adverse effect on the Project.

Cooperation with Governmental Departments, Public Utilities, Etc.:

6.37 CONTRACTOR is responsible for making all necessary arrangements with governmental departments,
public utilities, public carriers, service companies and corporations (hereinafter referred to as “third
parties”) owning or controlling roadways, railways, water, sewer, gas, electrical conduits, telephone, and
telegraph facilities such as pavements, tracks, piping, wires, cables, conduits, poles, guys, etc., including
incidental structures connected therewith, that are encountered in the Work in order that such items are
properly shored, supported and protected, that their location is identified and to obtain authority from
these third parties for relocation if CONTRACTOR desires to relocate the item. CONTRACTOR must
give all proper notices, must comply with all requirements of such third parties in the performance of his
Work, must permit entrance of such third parties on the Project in order that they may perform their
necessary work, and must pay all charges and fees made by such third parties for their worl.

6.37.1 CONTRACTOR'S attention is called to the fact that there may be delays on the Project due to
work to be done by governmental departments, public utilities, and others in repairing or moving
poles, conduits, etc. CONTRACTOR must cooperate with the above parties in every way
possible, so that the construction can be completed in the least possible time.

6.37.2 CONTRACTOR must be familiar with all codes, laws, ordinances, and regulations which in any
manner affect those engaged or employed in the Work, or materials and equipment use in or
upon the Work, or in any way affect the conduct of the Work, and no plea of misunderstanding
will be considered on account of damage or delay caused by his ignorance thereof.

Use Premises:

6.38 CONTRACTOR must confine its apparatus, storage of materials, and operations of its workmen to the
limits indicated by law, ordinances, permits and directions of CONSULTANT and City Manager, and may
not unnecessarily encumber any part of the site or any areas off site.

6.38.] CONTRACTOR nay not overload or permit any part of any structure to be loaded with such
weight as will endanger its safety, nor may it subject any work to stresses or pressures that will
endanger it.

6.382 CONTRACTOR must enforce the rules and regulation promulgated by CONSULTANT and
OWNER as well as their instructions with regard to signs, advertisements, fires and smoking.



6.38.3 CONTRACTOR must arrange and cooperate with the City Manager in routing and parking of
automobiles of its employees, subcontractors and other personnel, as well as that of the material
delivery trucks and other vehicles that come to the Project site,

6.38.4 The City Manager will designate specific areas on the site for storage, parking, etc. and the job site
must be fenced to protect the job site and the general public.

6.385 CONTRACTOR must furnish, install and maintain adequate construction office facilities for all
workers employed by it or by its Subcontractors. Temporary offices must be provided and
located where directed and approved by CONSULTANT. All such facilities must be furnished in
strict accordance with existing governing regulations. Field offices must include telephone
facilities.

Protection of Existing Property Improvements:

6.38 Any existing surface or subsurface improvements, such as pavements, curbs, sidewalks, pipes or utilities,
footings, or structures (including portions thereof), trees and shrubbery, not indicated on the Drawings or noted
in the Specifications as being removed or altered must be protected from damage during construction of the
Project. Any such improvements damaged during construction of the Project must be restored at the expense
of CONTRACTOR to a condition equal to that existing at the time of award of Contract.

ARTICLE 7 - WORK BY OTHERS.

7.1

7.2
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OWNER may perform additional Work related to the Project or may let other direct contracts therefor
which must contain General Conditions similar to these. CONTRACTOR must afford the other
contractors who are parties to such direct contracts (or OWNER, if it is performing the additional Worlc
itself), reasonable opportunity for the introduction and storage of materials and equipment and the
execution of Work, and must properly connect and coordinate its Worl with theirs.

If any part of CONTRACTOR'S Work depends upon proper execution or results of the Work of any
other contractor or OWNER, CONTRACTOR must promptly report to CONSULTANT in writing any
defects or deficiencies in such Work that render it unsuitable for CONTRACTOR’s Work.
CONTRACTOR must do all cutting, ficting and patching of the Work that may be required to make its
several parts come together properly and fit to receive or be received by such other

Work. CONTRACTOR may not endanger any Work of others by cutting, excavating or otherwise
altering their Work and may only cut or alter their Work with the written consent of CONSULTANT
and of the other contractor whose work will be affected.

If the performance of additional Work by other contractors or OWNER is not noted in the Contract
Documents prior to the execution of the Contract, written notice thereof will be given to
CONTRACTOR prior to starting any such additional Work. If CONTRACTOR believes that the
performance of such additional Work by OWNER or others will cause CONTRACTOR additional
expense or entitles him to an extension of the Contract Time, he may make a claim therefore as provided
in Articles |1 and 12.

Where practicable, CONTRACTOR must build around the work of other separate contractors or must
leave chases, slots and holes as required to receive and to conceal within the general construction Work
the work of such other separate contractors as directed by them. Where such chases, slots, etc., are
impracticable, the Work will require specific approval of CONSULTANT.

Necessary chases, slots, and holes not built or left by CONTRACTOR must be cut by the separate
contractor requiring such alterations after approval of CONTRACTOR. CONTRACTOR must do all
patching and finishing of the worlc of other contractors where it is cut by them and such patching and
finishing will be at the expense of CONTRACTOR

Cooperation is required in the use of site facilities and in the detailed execution of the Work. Each
contractor must coordinate their operation with those of the other Contractors for the best interest of
the Work in order to prevent delay in the execution thereof.

Each of several contractors working on the Project Site must keep themselves informed of the progress of
the worl of other contractors. Should lack of progress or defective workmanship on the part of other
contractors interfere with CONTRACTOR's operations, CONTRACTOR must notify CONSULTANT
immediately and in writing. Lack of such notice to CONSULTANT will be construed as acceptance by
CONTRACTOR of the status of the work of other contractors as being satisfactory for proper
coordination of CONTRACTOR's own Work.

The cost of extra Work resulting from lack of notice, untimely notice, failure to respond to notice,
Defective Worl or lack of coordination will be CONTRACTOR's cost.



7.10  The City Manager reserves the right in the event CONTRACTOR cannot provide an item(s) or service(s)
in a timely manner as requested, to obtain the good and/or services from other sources and deducting the
cost from the Contract Price without violating the intent of the Contract.

RTICLE 8- CITY'S RESPONSIB ES.

8.1 The City Manager will issue all communications to CONTRACTOR through CONSULTANT.

82 In cases of termination of employment of CONSULTANT, the City Manager will appoint a
CONSULTANT whose status under the Contract Documents will be that of the former CONSULTANT.

83  The City Manager will promptly furnish the data required of them under the Contract Documents.

84  OWNER'S duties in respect to providing lands and easements are set forth in Paragraphs 4.1 and 4.2,

85 OWNER will have the right to take possession of and use any completed or partially completed portions
of the Work, notwithstanding the fact that the time for completing the entire Work or any portion
thereof may not have expired; but such taking possession and use will not be deemed an acceptance of
any Work not completed in accordance with the Contract Documents.

- : STRUC

City's Representative:
9.1  CONSULTANT will be OWNER'’S representative during the construction period. The duties and

responsibilities and the limitations of authority of CONSULTANT as OWNER'S representative during

construction are set forth in Articles | through 16 of these General Conditions and will not be extended

without written consent of the City Manager and CONSULTANT.

9.1.1 CONSULTANT's decision, in matters relating to aesthetics, will be final, if within the terms of the
Contract Documents.

9.1.2  Except as may be otherwise provided in this contract, all claims, counterclaims, disputes and other
matters in question between OWNER and CONSULTANT arising out of or relating to this
Contract or the breach thereof, will be decided in a court of competent jurisdiction within the
State of Florida.

Visits to Site:

9.2  CONSULTANT must provide an inspector to make periodic visits to the site at each phase of
construction to observe the progress and quality of the executed Work and to determine if the Work is
proceeding in accordance with the Contract Documents. His efforts must be directed toward providing
assurance for OWNER and all applicable regulatory agencies that construction is in compliance with the
Construction Documents and applicable laws, rules and regulations. On the basis of these on site-
observations as an experienced and qualified design professional, he must keep the City Manager informed
of the progress of the Work and must guard OWNER against defects and deficiencies in the Work of
CONTRACTOR.

larifications and Interpretations:

9.3  CONSULTANT will issue, with reasonable promptness, such written clarifications or interpretations of
the Contract Documents (in the form of Drawings or otherwise) as it may determine necessary, which
will be consistent with, or reasonably inferable from, the overall intent of the Contract Documents. If
CONTRACTOR seeks an increase in the Contract Price or extension of Contract Time based on a
written clarification and/or interpretation, it will be required to submit a timely claim as provided in
Articles |1 and 12.

asurement of Quantities:
94  All Work completed under the Contract will be measured by CONSULTANT according to the United
States Standard Measures. All linear surface measurements will be made horizontally or vertically as
required by the item measured.

Rejecting Defective Waork:

9.5 CONSULTANT will have authority to disapprove or reject Work that is "Defective Work" as defined in
Article I. It will also have authority to require special inspection or testing of the Work including Work
fabricated on or off site, installed or completed as provided. If CONSULTANT requires testing of
completed Worl, the cost of such inspections and/or testing must be approved in writing by the City
Manager. All consequential cost of such inspections and testing, including but not limited to the cost of
testing and inspection, the cost of repairing any of the Worl, or the work of others, the cost to move




furniture and equipment and/or the cost to provide alternative facilities until the repair work can be
completed, must paid by CONTRACTOR if the Work is found to be Defective Work.

Shop Drawings, Change Orders and Payments:
9.6  In connection with CONSULTANT responsibility as to Shop Drawings and samples, see paragraphs 6.25
through 6.28, inclusive.
9.7  In connection with CONSULTANT's responsibility for Change Orders see Articles 10, I 1, and [2.
9.8  In connection with CONSULTANT responsibilities with respect to the Application for Payment, etc., see
Article 14,

Decisions on Disagreements:
9.10 CONSULTANT will be the initial interpreter of the Construction Documents.

Limitatio onsultant's Res ibilities:
9.11 CONSULTANT will not be responsible for the construction means, methods, techniques, sequences or
procedures, or the safety precautions and programs incident thereto.
9.12  CONSULTANT will not be responsible for the acts or omissions of CONTRACTOR, or any
Subcontractors, or any of their agent, servants or employees, or any other person performing any of the
Work under or through them.

ARTICLE 10 - CHANGES IN THE WORK.

10.1 Without invalidating the Contract, the City Manager may, at any time or from time to time, order
additions, deletions or revisions in or to the Work which will only be authorized by a written Change
Orders. Upon receipt of a Change Order, CONTRACTOR must proceed with the Work involved. All
such Work must be performed under the applicable conditions of the Contract Documents. If any
authorized written Change Order causes an increase or decrease in the Contract Price or an extension
or shortening of the Contract Time, an equitable adjustment will be made as provided in Article | | or
Article 12. A written Change Order signed by the City Manager and CONTRACTOR indicates their
agreement to the terms of the Change Order. All Change Orders must be certified by CONSULTANT
as to the appropriateness and value of the change in the Work as well as to any change in the time to
complete the Work under the circumstances. The failure to include a time extension in the Change
Order or in the request for a change order will result in a waiver of any extension of time due to the
change in the work as reflected in the Change Order.

102 CONSULTANT may authorize minor changes or alterations in the Work not involving extra cost and not
inconsistent with the overall intent of the Contract Documents without the need for a formal written
Change Order provided CONTRACTOR does not request additional time or additional
compensation. These may be accomplished by a written Field Order. If CONTRACTOR believes that
any change or alteration authorized by CONSULTANT’s Field Order would entitles CONTRACTOR to
an increase in the Contract Price or extension of Contract Time, it must submit a written notice of intent
to demand a Change Order within twenty-four (24) hours of the issuance of the Field Order and submit a
written proposal for Change Order within four (4) days thereafter, otherwise CONTRACTOR will be
deemed to have waived such claim.

10.3 Additional Work performed by CONTRACTOR without authorization of a written Change Order will
not entitle it to an increase in the Contract Price or an extension of the Contract Time, except in the
case of an emergency as provided in paragraph 6.2| and except as provided in paragraph 10.2.

104 The City Manager will execute appropriate Change Orders prepared by CONSULTANT covering
changes in the Worl, to be performed as provided in paragraph 4.4, and Work performed in an
emergency as provided in paragraph 6.21 and any other claim of CONTRACTOR for a change in the
Contract Time or the Contract Price which is approved by CONSULTANT.

105 Itis CONTRACTOR'S responsibility to notify its Surety of any changes affecting the general Scope of the
Work or change in the Contract Price or Contract Time and the amount of the applicable bonds will be
adjusted accordingly. CONTRACTOR must furnish proof of such an adjustment to the City Manager
before commencement of the Change Order Work. The Work will be stopped until CONTRACTOR
provides such proof of adjustment in the Bond amount and any such delay will be charged to
CONTRACTOR.




RTI
1.1

1.2

1.3

14

1.5

1.6

1.7

1.8

Ell-C GE OF CONTRACT PRICE.

The Contract Price constitutes the total compensation payable to CONTRACTOR for Performing the
Work. All duties, responsibilities and obligations assigned to or undertaken by CONTRACTOR will be at
its expense without changing the Contract Price.

The City Manager may, at any time, without written notice to the sureties, by written order designated or

indicated to be a Change Order, make any change in the Work within the general scope of the Contract,

including but not limited to changes to or in:

I1.2.1 Specifications (including drawings and designs);

[1.2.2 Method or manner of performance of the Work.

11.23 OWNER-furnished facilities, equipment, materials, services, or site; or

11.24 Acceleration in the performance of the Work.

Except as provided in this section, or sections referred to in this section, no order, statement, or conduct

of the City Manager will be treated as a Change Order or entitle CONTRACTOR to an equitable

adjustment unless and until the change in the Work is specifically and expressly provided for in a written

Change Order, or as otherwise provided in another section of the Contract Documents.

When a Change Order is issued by CONSULTANT and signed by the City Manager or issued by the City

Manager in writing, CONTRACTOR must perform the Work even if CONTRACTOR does not agree

with the dollar amount of the Change Order. If any Change Order causes an increase or decrease in

CONTRACTOR'S cost of, or the time required for, the performance of any part of the Work under this

Contrac, for which the City Manager and CONTRACTOR cannot reach a timely agreement, an equitable

adjustment based on the cost of the Work will be made and the Contract modified accordingly.

If CONTRACTOR intends to assert a claim for an equitable adjustment or contest the equitable

adjustment made by CONSULTANT, it must, within ten (10) calendar days after receipt of a written

Change Order, submit to the City Manager and CONSULTANT a written notice including a statement

setting forth the general nature and monetary extent of such claim for equitable adjustment, time

extension requested and supporting data. In determining the cost of the Change Order, the costs will be

limited to those listed in section | 1.7 and 11.8.

No claim by CONTRACTOR for an equitable adjustment hereunder will be allowed if not submitted in

accordance with this section or if asserted after final payment under this Contract.

The value of any Work covered by a Change Order or of any claim for an increase or decrease in the

Contract Price will be determined in one of the following ways:

11.7.1 By negotiated lump sum.

11.7.2 On the basis of the reasonable cost and savings that results from the change in the Work plus a
mutually agreed upon fee to CONTRACTOR to cover overhead and profit not to exceed |5%. If
CONTRACTOR disagrees with CONSULTANT’s determination of reasonable costs, the
CONTRACT must provide a list of all costs together with backup documentation

The term cost of the Work means the sum of all direct extra costs necessarily incurred and paid by

CONTRACTOR in the proper performance of the Change Order. Except as otherwise may be agreed

to in writing by City Manager, such costs must be in amounts no higher than those prevailing in Miami-

Dade County and may only include the following items:

11.8.1' Payroll costs for employees in the direct employ of CONTRACTOR in the performance of the
Work described in the Change Order under schedules of job classifications agreed upon by City
Manager and CONTRACTOR. Payroll costs for employees not employed full time on the Work
must be apportioned on the basis of their time spent on the Work. Payroll costs must be limited
to: salaries and wages, plus the costs of fringe benefits which may include social security
contributions, unemployment, excise and payroll taxes, workers' compensation, health and
retirement benefits, sick leave, vacation and holiday pay applicable thereto. Such employees may
include superintendents and foremen at the site. The expenses of performing Worlk after regular
working hours, on Sunday or legal holidays will be included in the above only if authorized by
OWNER and provided it was not in any way, whether in whole or in part the result of the fault of
CONTRACTOR due to negligence of CONTRACTOR or those acting by or through him or due
in whole or in part to Defective Worlc of CONTRACTOR.

11.8.2 Cost of all materials and equipment furnished and incorporated in the Worlk, including costs of
transportation and storage, and manufacturers' field services required in connection
therewith. CONTRACTOR must notify the City Manager of all cash discounts that are available
and offer OWNER the opportunity to deposit funds with CONTRACTOR for the payment for
items that offer a discount. Cash discounts will accrue to CONTRACTOR unless
CONTRACTOR fails to timely notify the City Manager of the discounts or if OWNER deposits
funds with CONTRACTOR with which to malke payments in which cases the cash discounts will



1.9

.10

accrue to OWNER. All trade discounts, rebates and refunds, and all returns from sale of surplus
materials and equipment will accrue to OWNER, and CONTRACTOR must make provisions so
that they may be obtained.

11.8.3 Payments made by CONTRACTOR to the Subcontractors for Work performed by
Subcontractors. If required by City Manager, CONTRACTOR must obtain competitive bids from
Subcontractors acceptable to him and must deliver such bids to City Manager who will then
determine, with the advice of CONSULTANT, which Bids will be accepted. No subcontract may
be a cost-plus contract unless approved in writing by the City Manager. If a Subcontract provides
that the Subcontractor is to be paid on the basis of Cost of Work plus a fee, the cost of the
Work will be determined in accordance this section | 1.8 and in such case the word
“Subcontractor” will be substituted for the word “CONTRACTOR"".

11.84 Rentals of all construction equipment and machinery, except hand tools, and the parts thereof
whether rented from CONTRACTOR or others in accordance with rental agreements
approved by City Manager with the advice of CONSULTANT, and the costs of transportation,
loading, unloading, installation, dismantling and removal thereof - all in accordance with terms of
said rental agreements. The rental of any such equipment, machinery or parts must cease when
the use thereof is no longer necessary for the Worlk,

11.85 Sales, use or similar taxes related to the Work, and for which CONTRACTOR is liable, imposed
by any governmental authority.

11.8.6 Payments and fees for permits and licenses. Costs for permits and licenses must be shown as a
separate item.

11.8.7 The cost of utilities, fuel and sanitary facilities at the site.

11.88 Minor expenses such as telegrams, long distance telephone calls, telephone service at the site,
expressage and similar petty cash items in connection with the Work.

11.8.9 Cost of premiums for additional Bonds and insurance required solely because of changes in the
Work, not to exceed two percent (2%) of the increase in the Cost of the Work.

The term “Cost of the Work" does NOT include any of the following:

11.9.1 Payroll costs and other compensation of CONTRACTOR'S officers, executives, principals (of
partnership and sole proprietorships), general managers, engineers, architects, estimators, lawyers,
agents, expediters, timekeepers, clerks and other personnel employed by CONTRACTOR
whether at the site or in its principal or a branch office for general administration of the Worlk
and not specifically included in the schedule referred to in Subparagraph 1 1.5.

11.9.2 Expenses of CONTRACTOR'S principal and branch offices other than its office at the site.

11.9.3  Any part of CONTRACTOR'S capital expenses, including interest on CONTRACTOR'S capital
employed for the Work and charges against CONTRACTOR for delinquent payments.

11.94 Cost of premiums for all bonds and for all insurance policies whether or not CONTRACTOR is
required by the Contract Documents to purchase and maintain the same (except as otherwise
provided in Subparagraph 11.8.9).

11.9.5 Costs due to the negligence of CONTRACTOR, any Subcontractor, or anyone directly or
indirectly employed by any of them or for whose acts any of them may be liable, including but not
limited to, the correction of defective work, disposal of materials or equipment wrongly supplied
and making good any damage to property.

11.9.6 Other overhead or general expense costs of any kind and the costs of any item not specifically
and expressly included in Paragraph | 1.8.

CONTRACTOR'S fee which will be allowed to CONTRACTOR for its overhead and profit will be

determined as follows:

I1.10.1 A mutually acceptable firm fixed price; or if none can be agreed upon.

11.10.2 A mutually acceptable fixed percentage (not to exceed 15%).

The amount of credit to be allowed by CONTRACTOR to OWNER for any such change which results in

a net decrease in cost will be the amount of the actual net decrease in costs calculated in the same

manner as provided in | 1.8. When both additions and credits are involved in any one change, the net will

be computed to include overhead and profit, identified separately, for both additions and credit, provided
however, CONTRACTOR will not be entitled to claim lost profits for any Work not performed.

- TIME FO PLETION, LIQUIDATED D S D CHANGE OF THE

CONTRACT TIME.

12.1

Time is of the essence to this contract and the date of beginning and the time for completion of the Worlk
are essential conditions of the Contract. Therefore, the Work must be commenced on the date specified
in the Notice to Proceed and completed within the time specified for completion of the work.
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123

124

125
12.6

12.7

12.8

12.9

12.10

CONTRACTOR must proceed with the Work at such rate of progress to ensure full completion within
the Contract Time. It is expressly understood and agreed, by and between CONTRACTOR and Cicy
Manager, that the Contract Time for the completion of the Work described herein is a reasonable time,
taking into consideration the average climatic and economic conditions and other factors prevailing in the
locality of the Work. No extension of time will be granted due conditions that CONTRACTOR knew of
or should have known of before bidding on the project or due to inclement weather, except as provided
in section 12.7.

If CONTRACTOR fails to complete the Work within the Contract Time, or extension of time granted by

the City Manager, then CONTRACTOR must pay to OWNER the amount of liquidated damages as

specified in the Contract Documents for each calendar day after the scheduled date for completion as
adjusted by written Change Orders that extended the completion date.

12.3.1 These amounts are not penalties but are liquidated damages incurred by OWNER for its inability
to obtain full use of the Project. Liquidated damages are hereby fixed and agreed upon between
the parties, recognizing the impossibility of precisely ascertaining the amount of damages that will
be sustained as a consequence of such delay, and both parties desiring to obviate any question or
dispute concerning the amount of said damages and the cost and effect of the failure of
CONTRACTOR to complete the Contract on time. The above-stated liquidated damages will
apply separately to each phase of the Project for which a time for completion is given.

12.3.2 City Manager is authorized to deduct the liquidated damages from monies due to
CONTRACTOR for the Work under this Contract.

The Contract Time may only be changed by a written Change Order. Any claim for an extension in the

CONTRACT TIME will be based on written notice delivered to the City Manager and CONSULTANT

within five (5) business days of the occurrence of the event giving rise to the claim and stating the general

nature of the claim including supporting data. All claims for adjustment in the Contract Time will be
evaluated and recommended by CONSULTANT, with final approval by the City Manager. Any change in
the Contract Time resulting from any such claim must be incorporated in a written Change Order.

All time limits stated in the Contract Documents are of the essence of the Contract.

No damage claim for delay is allowed and CONTRACTOR's sole remedy for delay caused by OWNER

will be an extension of time for the period of delay.

Extensions to the Contract Time for delays caused by the effects of inclement weather will not be granted

unless the weather was unusual for South Florida and could not have been anticipated, the abnormal

weather is documented by records from the national weather service and the abnormal weather is
documented to have had a substantial affected on the construction schedule.

No Damages for Delay: CONTRACTOR agrees that he will not have any claim for damages due to delay

unless the delay exceeds 6 months, whether individually or cumulatively, and then the damages will be

limited to increased cost of materials that were unanticipated and that would not have been incurred but
for the delay. Other than as set forth above, the only remedy for any delay will be limited to an extension
of time as provided for in Section (2.4 which will be the sole and exclusive remedy for such resulting
delay. Other than as set forth above, CONTRACTOR will not be entitled to an increase in the Contract

Price or payment or compensation of any kind from OWNER for direct, indirect, consequential, impact or

other costs, expenses or damages, including but not limited to, costs of acceleration or inefficiency,

overhead or lost profits, arising because of delay, disruption, interference or hindrance from any cause
whatsoever, whether such delay, disruption, interference or hindrance be reasonable or unreasonable,
foreseeable or unforeseeable, or avoidable or unavoidable.

CONTRACTOR waives all claims that are not presented to City Manager in writing on or before the

21st day following the date of the event upon which the claim is based.

Dispute Resolution: If any dispute concerning a question of fact arises under the Contract, other than

termination for default or convenience, CONTRACTOR and the city department responsible for the

administration of the Contract will make a good faith effort to resolve the dispute. If the dispute cannot
be resolved by agreement, then the department with the advice of the City Attorney and CONSULTANT
will rule on the disputed issue and send a written copy of its decision to CONTRACTOR.

CONTRACTOR must comply with such decision and may not delay the project.

ARTICLE 13 - GUARANTEE.

13.1

CONTRACTOR guarantees and unconditionally warrants through either the manufacturer or
CONTRACTOR directly, all materials and equipment furnished and Work performed for patent Defective
Worl for a period of one () year from the date of Final Acceptance as indicated in CONSULTANT Letter
of Recommendation of Acceptance, if issued, the Certificate of Occupancy, if issued, or the Certificate of
Completion, if issued by City Manager, whichever is applicable and if more than one is applicable, the one



13.2

13.3
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13.5

13.6

that is issued last, for patent Defective Work,, CONTRACTOR guarantees and unconditionally warrants
through either the manufacturer or CONTRACTOR directly, all materials and equipment furnished and
Work performed for three (3) years from the date of Final Acceptance as indicated in CONSULTANT
Letter of Recommendation of Acceptance, if issued, the Certificate of Occupancy, if issued, or the
Certificate of Completion, if issued by City Manager, whichever is applicable and if more than one is
applicable, the one that is issued last, for latent Defective Work. The City Manager will give notice of
observed defects with reasonable promptness. In the event that CONTRACTOR should fail to commence
to correct such Defective Work within ten (10) calendar days after having received written notice of the
defect, or should CONTRACTOR commence the corrective work, but fail to prosecute the corrective
work continuously and diligently and in accordance with the Contract Documents, applicable law, rules and
regulations, the City Manager may declare an event of default, terminate the Contract in whole or in part
and cause the Defective Work to be removed or corrected and to complete the Work at
CONTRACTOR's expense, and the City Manager will charge CONTRACTOR the cost thereby
incurred. The Performance Bond will remain in full force and effect through the guarantee period.

The specific warranty periods listed in the Contract Documents, if different from the period of time listed
in Section 13.1, will take precedence over Section |3.1.

CONTRACTOR must act as agent, on a limited basis for OVWNER, at the City Manager’s option, solely

for the follow-up concerning warranty compliance for all items under manufacturer’s

Warranty/Guarantee and for the purpose of completing all forms for Warranty/Guarantee coverage

under this Contract.

In case of default by CONTRACTOR, the City of West Miami may procure the articles or services from
other sources and hold CONTRACTOR responsible for any excess costs occasioned or incurred

thereby.

The City Manager may withhold acceptance of, or reject items which are found upon examination, not to
meet the specification requirements. Upon written notification of rejection, items must be removed

within five (5) business days by CONTRACTOR at his own expense and redelivered at his expense.
Rejected goods left longer than thirty (30) calendar days will be regarded as abandoned and City Manager
will have the right to dispose of them as its own property and CONTRACTOR thereby waives any claim
to the good or to compensation of any kind. Rejection for Non-Conforming Work or failure to meet
delivery schedules may result in the Contract being found in default.

If equipment is being provided, the standard manufacturer's warranty information must be delivered to
OWNER for all equipment being proposed and, if required by the warranty, such equipment must be
installed by an authorized installer before final payment is made. If the manufacturer’s warranty is issued to
the respondent/contractor, Respondent/Contractor must assign it to the City.

ARTICLE 14 - PAYMENTS AND COMPLETION.

Payments to Contractor

14.1

CONTRACTOR will not be entitled to any money for any work performed before the issuance of a
Notice to Proceed on the form described in the Contract Documents and the issuance by City Manager
of a “purchase order™, or any other document, does not and will not authorize the commencement of the
Work. At least ten (10) calendar days before each progress payment falls due (but not more often than
once a month), CONTRACTOR must submit to CONSULTANT a partial payment estimate filled out and
signed by CONTRACTOR covering the Work performed during the period covered by the partial
payment estimate and supported by such data as CONSULTANT may reasonably require. All progress
payment applications after the first progress payment must be accompanied by partial releases of lien
executed by all persons, firms and corporations whao have furnished labor, services or materials
incorporated into the work during the period of time for which the previous progress payment was made,
releasing such claims and lien rights, if any, of those persons. If payment is requested on the basis of
materials and equipment not incorporated in the Work but delivered and suitably stored at or near site,
the partial payment estimate must also be accompanied by such supporting data, satisfactory to the City
Manager, which establishes OWNER's title to the material and equipment as well as certificates of
insurance providing coverage for [00% of the value of said material and equipment covering the material
and equipment from all casualties as well as theft, vandalism, fire and flood. CONTRACTOR must replace
at its expense any stored materials paid for which are either damaged or stolen before

installation. CONSULTANT will within ten (10) calendar days after receipt of each partial payment
estimate, either certifying in writing its approval of payment and present the partial payment estimate to
the City Manager, or return the partial payment estimate to CONTRACTOR, indicating in writing his



14.2

14.3

reasons for refusing to approve payment. In the latter case, CONTRACTOR may make the necessary
corrections and resubmit the partial payment estimate. OWNER, will within thirty (30) calendar days of
presentation to it of any approved partial payment estimate, pay CONTRACTOR a progress payment on
the basis of the approved partial payment estimate. City Manager may retain ten (10%) percent of the
amount of each payment until Final Completion and Acceptance of all Work cavered by the Contract
Documents. Any interest earned on the retainage will accrue to the benefit of OWNER.
CONTRACTOR, before it receives final payment, must deliver to the City Manager a Contractor's Final
Payment Affidavit as set forth in the Florida Construction Lien Statute as well as final releases of lien
executed by all persons who have performed or furnished labor, services or materials, directly or
indirectly, which was incorporated into the Work. [f any person refuses to provide such a release or
provides a conditional release, the City Manager will have the right to issue a joint check made payable to
CONTRACTOR and such person.

Punch list

City Manager and CONTRACTOR will develop a single list of items required to render complete,
satisfactory, and acceptable the construction services purchased by the local governmental entity. Within
30 calendar days after reaching substantial completion of the Project, City Manager will prepare a punch
list of items that need to be completed and, within 5 days after the list of items has been developed and
reviewed, the City Manager will deliver the punch list to CONTRACTOR. If the Project relates to more
than one building or structure, or involves a multiphase project, the City Manager will prepare a separate
punch list for each building and structure and if it is a multiphase project, for each phase, within 30 days of
substantial completion of such building, structure and phase. [See Sec. 255.07, Fla. Stat.]

The final contract completion date may not be less than 30 days after the delivery of the list of items. If the
list is not timely delivered to CONTRACTOR, the contract time for completion must be extended by the
number of days OWNER exceeded the required delivery date.

Contractor's Warranty of Tide

A

14.3

CONTRACTOR warrants and guarantees that title to all Work, materials and equipment covered by an
Application for Payment whether the Work, material or equipment is incorporated in the Project or not,
will have passed to OWNER prior to the making of the Application for Payment, free and clear of all
liens, claims, security interest and encumbrances (hereafter in these General Conditions referred to as
“Liens"); and that no Work, materials or equipment, covered by an Application for Payment, will have
been acquired by CONTRACTOR or by any other person performing the Work at the site or furnishing
materials and equipment for the Project, under or pursuant to an agreement under which an interest
therein or encumbrance thereon is retained by the seller or otherwise imposed by CONTRACTOR or
such other person.

roval

14.4

CONSULTANT's approval of any payment requested in an Application for Payment will constitute a
representation by him to OWNER, based on CONSULTANT's on site observations of the Work in
progress as an experienced professional and on his review of the Application for Payment and supporting
data, that the Work has progressed to the point indicated in the Application for Payment; that, to the
best his knowledge, information and belief, the quality of the Work is in accordance with the Contract
Documents (subject to an evaluation of the Work as a functioning Project upon substantial completion as
defined in Article I, to the results of any subsequent tests called for in the Contract Documents and any
qualifications stated in his approval); and that CONTRACTOR is entitled to payment of the amount
approved. However, the approval of such payment does not mean and may not imply that
CONSULTANT made exhaustive or continuous on-site observations to check the quality or the quantity
of the Worl, or that he has reviewed the means, methods, techniques, sequences and procedures of
construction or that he has made any examination to ascertain how or for what purpose
CONTRACTOR has used the moneys paid or to be paid to him, or that title to any Worl, materials, or
equipment has passed to OWNER free and clear of any liens.

145 CONTRACTOR will not be entitled to be paid unless:

(2) the labor and materials listed on a payment application have been used in the construction of this
Work or, as to materials included in the request for payment that have not yet been incorporated into
the construction, such materials are on the site or stored at an approved location, and

(b) payment received from the last payment application has been used to fully pay for all the laborers,
subcontractors and materials reflected in that request, other than amounts that are in dispute and that
are listed in the payment application with reasonable clarity as to the reason for withholding payment with



14.6

14.7
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14.9

14.10

the name, addresses and telephone number of the person whose request is being withheld. The payment
application must contain the forgoing statement and the statement must be certified by CONTRACTOR
as being true.

In the event that CONTRACTOR withholds payment from a Subcontractor or Supplier, the same amount
of money will be withheld from CONTRACTOR's payment until the issue is resolved by written
agreement between them and then a joint check will be made payable to the person in question and
CONTRACTOR in accordance with the settlement agreement, otherwise the money will be held by
OWNER until a judgment is entered in favor of CONTRACTOR or the person, in which case the money
will be paid according with said judgment. Nothing contained herein will indicate an intent to benefit any
third persons who are not signatories to the Contract.

CONSULTANT may refuse to approve the whole or any part of any payment if, in its opinion, it is unable

to make such representations to OWNER as required this Section 14. It may also refuse to approve any

payment, or it may void any prior payment application certification because of subsequently discovered

evidence or the results of subsequent inspection or tests to such extent as may be necessary in its

opinion to protect OWNER from loss because:

14.6.1 of Defective Work, or completed Work has been damaged requiring correction or replacement,

14.6.2 the Work for which payment is requested cannot be verified,

14.6.3 claims of Liens have been filed or received, or there is reasonable evidence indicating the probable
filing or receipt thereof,

14.6.4 the Contract Price has been reduced because of modifications,

14.6.5 OWNER has corrected Defective Work or completed the Work in accordance with Article 13,

14.6.6 of unsatisfactory prosecution of the Work, including failure to clean up as required by paragraphs
6.29 and 6.30,

14.6.7 of persistent failure to cooperate with other contractors on the Project and persistent failure to
carry out the Work in accordance with the Contract Documents,

14.6.8 of liquidated damages payable by CONTRACTOR, or

14.6.9 of any other violation of, or failure to comply with provisions of the Contract Documents.

Prior to Final Acceptance, City Manager, with the approval of CONSULTANT, may use any completed or

substantially completed portions of the Work provided such use does not interfere with

CONTRACTOR's completion of the Worl. Such use will not constitute an acceptance of such portions

of the Work.

The City Manager has the right to enter the premises where the Work is being performed for the

purpose of doing Work not covered by the Contract Documents. This provision may not be construed

as relieving CONTRACTOR of the sole responsibility for the care and protection of the Work, or the

restoration of any damaged Work except such as may be caused by agents or employees of OWNER.

Upon completion and acceptance of the Work CONSULTANT will issue a Certificate attached to the

Final Application for Payment that the Worlk has been accepted by it under the conditions of the

Contract Documents. The entire balance found to be due CONTRACTOR, including the retained

percentages, but except such sums as may be lawfully retained by OWNER, will be paid to

CONTRACTOR within thirty (30) calendar days of completion and acceptance of the Work.

Upon The awarded CONTRACTOR will submit to the City with complete and approved invoice for

submitted quantities for the amount listed on the invoice for payment. Please contact OWNER's Finance

department at (305) 266-1 122 with any questions.

f Final ment as Relea

i4.11 The Acceptance by CONTRACTOR of Final Payment will be and will operate as a release to OWNER

and a waiver of all claims and all liability to CONTRACTOR other than claims previously filed and
unresolved. The waiver includes all things done or furnished in connection with the Work and for every
act and neglect of OVWNER and others relating to or arising out of this Work. Any payment, however,



final or otherwise, will not release CONTRACTOR or its sureties from any obligations under the

Contract Documents or the Performance Bond and Payment Bonds.

14.12 CONSULTANT may void any certification of Substantial Completion or Final Completion of the Work as
may be necessary in his opinion to protect OWNER from loss if he determines, because of subsequently
discovered evidence or the results of subsequent inspection or tests, that:

14.12,1 the Work is defective, or that the completed Work has been damaged due to the fault of
CONTRACTOR or any individual or entity operating under or through it requiring correction
or replacement to the extent that the project is no longer Substantially Completed, or in the
case of Final Completion certification, is no longer Finally Competed.

14.12.2 the Work necessary to be completed for the purpose of certifying the work as being
Substantially Completed or Finally Completed cannot be verified,

14.12.3 claims or Liens have been filed or received, or there is reasonable evidence indicating the
probable filing or receipt thereof that, if valid and paid, would reduce the amount owing to
CONTRACTOR BY 20% in the case of Substantial Completion and 5% in the case of Final
Completion.

14.124 there is Defective Work the value of which, if deducted from the contract price would reduce
the amount owing to CONTRACTOR BY 20% in the case of Substantial Completion and 5% in
the case of Final Completion.

14.13 If CONSULTANT de-certifies any portion of the Work that was certified (“Initial Certification™) by
CONSULTANT, CONTRACTOR must repay to OWNER any money paid as a result of said Initial
Certification being issued which will be paid only when the decertified work is re-certified.

C - SION O (0] o]

IS.1  The City Manager may, at any time and without cause, suspend the Work or any portion thereof for a
period of not more than ninety (90) calendar days by notice in writing to CONTRACTOR and
CONSULTANT, which will fix the date on which Work will be resumed. Except for the City Manager’s
exercising his right to suspend or terminate the contract pursuant to Article 6, Section 6.21 due to a state
of emergency, CONTRACTOR will be allowed an increase in the Contract Price or an extension of the
Contract Time, or both, directly attributable to any suspension and if a claim is timely made and if it is
allowed under the terms of Articles || or Article 12.

Cicy May Terminate

152 If CONTRACTOR is adjudged bankrupt or insolvent, or if he makes a general assignment for the benefit
of its creditors, or if a trustee or receiver is appointed for CONTRACTOR or for any its property, or if
he files a perition to take advantage of any debtor's act, or to reorganize under bankruptcy or similar faws,
or if he repeatedly fails to supply sufficient skilled workmen or suitable materials or equipment, or if he
repeatedly fails to make prompt payments to Subcontractors or for labor, materials or equipment or he
disregards laws, ordinances, rules, regulations or orders of any public body having jurisdiction, or if he
disregards the authority of CONSULTANT, or if he otherwise violates any provision of, the Contract
Documents, then the City Manager may, without prejudice to any other right or remedy and after giving
CONTRACTOR and the Surety seven (7) calendar days written notice, terminate the services of
CONTRACTOR and take possession of the Project and of all materials, equipment, tools, construction
equipment and machinery thereon owned by CONTRACTOR, and finish the Work by whatever method
it may deem expedient. In such case CONTRACTOR will not be entitled to receive any further payment
until the Work is finished. If the unpaid balance of the Contract Price exceeds the direct and indirect
costs of completing the Project, including compensation for additional professional services, such excess
will be paid to CONTRACTOR. If such costs exceed such unpaid balance, CONTRACTOR or the Surety
on the Performance Bond must pay the difference to OWNER. Such costs incurred by OWNER will
be determined by CONSULTANT and incorporated in a Change Order.

If after termination of CONTRACTOR under this Section, it is determined by a court of competent
jurisdiction for any reason that CONTRACTOR was not in default, the rights and obligations of OWNER
and CONTRACTOR will be the same as if the termination had been issued pursuant to Section 15.5

15.3  Where CONTRACTOR'S services have been so terminated by the City Manager said termination will not
affect any rights of OWNER against CONTRACTOR then existing or which may thereafter accrue. Any
retention or payment of moneys by OWNER due CONTRACTOR will not release CONTRACTOR from
liability.



Upon seven (7) calendar days’ written notice to CONTRACTOR and CONSULTANT, the City Manager
may, without cause and without prejudice to any other right or remedy, elect to terminate the Contract
for the convenience of OWNER. In such case, CONTRACTOR will be paid for all Work executed and
accepted by the City Manager as of the date of the termination, minus any deduction for damage or
Defective Work. No payment will be made for profit for Work which has not been performed.
OWNER reserves the right in the event CONTRACTOR cannot provide an item(s) or service(s) in a
timely manner as requested, to obtain the good and/or services from other sources and deducting the
cost from the Contract Price without violating the intent of the Contract.

Removal of Equipment

154

In the case of termination of this Contract before completion for any cause whatever, CONTRACTOR, if
notified to do so by the City Manager, must promptly remove any part or all of its equipment and supplies
from the property of OWNER. Should CONTRACTOR not remove such equipment and supplies, the
City Manager will have the right to remove them at the expense of CONTRACTOR and CONTRACTOR
agrees that OWNER will not be liable for loss or damage to such equipment or supplies.

Equipment and supplies will not be construed to include such items for which CONTRACTOR

has been paid in whole or in part.

Contractor May Stop Work or Terminate

5.5

If, through no act or fault of CONTRACTOR, the Work is suspended for a period of more than ninety
(90) calendar days by the City Manager or by order of other public authority, or under an order of court
or CONSULTANT fails to act on any Application for Payment within thirty (30) calendar days after it is
submitted, or OWNER fails to pay CONTRACTOR any sum approved by CONSULTANT, within thirty
(30) calendar days of its approval, and presentation, then CONTRACTOR may, upon twenty (20)
calendar days written notice to the City Manager and CONSULTANT, terminate the Contract. The City
Manager may remedy the delay or neglect within the twenty (20) calendar days. If timely remedied by
OWNER, the Contract will not be considered terminated. In lieu of terminating the Contract, if
CONSULTANT has failed to act on an Application for Payment or OWNER has failed to make any
payment as afore said, CONTRACTOR may upon ten (10) calendar days’ notice to the City Manager and
CONSULTANT stop the Work until it has been paid all amounts then due.

Indemnification of Independent Consultant.

15.6

CONTRACTOR and the City Manager hereby acknowledges that if CONSULTANT is an independent
contractor of OWNER, CONSULTANT may be reluctant to rule on any disputes concerning the
Contract Documents or on the performance of CONTRACTOR or OWNER pursuant to the terms of
the Contract Documents. Therefore, OWNER, at CONSULTANT's request, agrees to provide
CONSULTANT with a written indemnification and hold harmless agreement to indemnify and hold
CONSULTANT harmless as to any decision in this regard before CONSULTANT makes an
interpretation, de-certifies a payment application, decertifies Substantial Completion, decertifies Final
Completion, certifies an event of default, or approves any action which requires the approval of
CONSULTANT.

ARTICLE |6 - MISCELLANEOUS

16.1

16.2

16.3

16.4

Whenever any provision of the Contract Documents requires the giving of written notice it will be
deemed to have been validly given if delivered in person to the individual or to a member of the firm or
to an officer of the corporation for whom it is intended, or if delivered at or sent by registered or
certified mail, postage prepaid, to the last known business address.

The Contract Documents are the property of OWNER. CONTRACTOR and CONSULTANT will have
the right to keep one record set of the Contract Documents upon completion of the Project.

The duties and obligations imposed by these General Conditions, Special Conditions and Supplementary
Conditions, if any, and the rights and remedies available hereunder, and, in particular but without
limitation, the warranties, guarantees and obligations imposed upon CONTRACTOR by the Contract
Documents and the rights and remedies available to OWNER and CONSULTANT thereunder, will be in
addition to, and will not be construed in any way as a limitation of, any rights and remedies available by
law, by special guarantee or by other provisions of the Contract Documents.

Should OWNER or CONTRACTOR suffer injury or damage to its person or property because of any
error, omission, or act of the other or of any of their employees or agents or others for whose acts they
are legally liable, claim must be made in writing to the other party within twenty-one (21) calendar days of
the first observance of such injury or damage.



ARTICLE 17 - WAIVER OF JURY TRIAL.

17.1 OWNER and CONTRACTOR knowingly, irrevocably voluntarily and intentionally waive any right either
may have to a trial by jury in State or Federal Court proceedings in respect to any action, proceeding,
lawsuit or counterclaim arising out of the Contract Documents or the performance of the Work
thereunder.

ARTICLE 18- ATTO o UE/G G
18.1 The Contract will be construed in accordance with and governed by the law of the State of Florida.

182 The parties submit to the jurisdiction of any court of competent jurisdiction in Florida regarding any claim

18.3

or action arising out of or relating to the Contract or Contract Documents. The parties agree that venue
of any action to enforce the Contract is in Miami-Dade County, Florida.

Except as may be otherwise provided in the Contract Documents, all claims, counterclaims, disputes and
other matters in question between OWNER and CONTRACTOR arising out of or relating to this
Contract or the breach thereof, will be decided in a court of competent jurisdiction within the State of
Florida.

ARTICLE 19 - PROJECT RECORDS.

194

19.2

19.3

The City Manager has the right to inspect and copy during regular business hours at OWNER'S expense,
the books and records and accounts of CONTRACTOR which relate in any way to the Project, and to
any claim for additional compensation made by CONTRACTOR, and to conduct an audit of the financial
and accounting records of CONTRACTOR which relate to the Project. CONTRACTOR will retain and
make available to City Manager all such books and records and accounts, financial or otherwise, which
relate to the Project and to any claim for a period of three (3) years following final completion of the
Project. During the Project and the three (3) year period following final completion of the Project,
CONTRACTOR must provide City Manager access to its books and records upon five (5) business day's
written notice.

CONTRACTOR and all of its subcontractors are required to comply with the public records law
(s.119.0701) while providing services on behalf of OWNER and CONTRACTOR, under such conditions,
must incorporate this paragraph in all of its subcontracts for this Project. CONTRACTOR and its
subcontractors are specifically required to: (a) Keep and maintain public records required by the public
agency to perform the service; (b) Upon request from the public agency's custodian of public records,
provide the public agency with a copy of the requested records or allow the records to be inspected or
copied within a reasonable time at a cost that does not exceed the cost provided in this chapter or as
otherwise provided by law; (c) Ensure that public records that are exempt or confidential and exempt
from public records disclosure requirements are not disclosed except as authorized by law for the
duration of the contract term and following completion of the contract if the contractor does not transfer
the records to the public agency; and (d) Upon completion of the contract, transfer, at no cost, to the
public agency all public records in possession of the contractor or keep and maintain public records
required by the public agency to perform the service. If the contractor transfers all public records to the
public agency upon completion of the contract, the contractor must destroy any duplicate public records
that are exempt or confidential and exempt from public records disclosure requirements. If the
contractor keeps and maintains public records upon completion of the contract, the contractor must meet
all applicable requirements for retaining public records. All records stored electronically must be
provided to the public agency, upon request from the public agency's custodian of public records, in a
format that is compatible with the information technology systems of the public agency.

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE
APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO THE
CONTRACTOR'S DUTY TO PROVIDE PUBLIC RECORDS RELATING TO
THIS CONTRACT, CONTACT THE CUSTODIAN OF PUBLIC RECORDS
AT 305-266-1122; E-mail: anneryg@cityofwestmiami.org; 901SW 62

Avenue, West Miami, FL 33144.

If CONTRACTOR or its subcontractor does not comply with a public records request, the City Manager
has the right to enforce this contract provision by specific performance and the person who violates this
provision is liable to OWNER for its costs of enforcing this provision, including attorney fees incurred in
all proceedings, whether administrative or civil court and in all appellate proceedings.



ARTICLE 20 - SEVERABILITY,

20.1 If any provision of the Contract or the application thereof to any person or situation is, to any extent,
held invalid or unenforceable, the remainder of the Contract, and the application of such provisions to
persons or situations other than those as to which it is held invalid or unenforceable will not be affected
thereby, and will continue in full force and effect, and be enforced to the fullest extent permitted by law.

ARTICLE 21 - INDEPENDENT CONTRACTOR.

21.1 CONTRACTOR is an independent CONTRACTOR under the Contract. Services provided by
CONTRACTOR must be by employees of CONTRACTOR and subject to supervision by
CONTRACTOR, and not as officers, employees, or agents of OWNER. Personnel policies, tax
responsibilities, social security and health insurance, employee benefits, purchasing policies and other

similar administrative procedures, applicable to services rendered under the Contract must be those of
CONTRACTOR.

ARTICLE 22 - ASSIGNMENT.
22.1 CONTRACTOR may not transfer or assign any of its rights or duties, obligations and responsibilities

arising under the terms, conditions and provisions of this Contract without prior written consent of the
City Manager. The City Manager will not unreasonably withhold and/or delay OWNER'S consent to the
assignment of CONTRACTOR's rights. The City Manager may, in the manager’s sole and absolute
discretion, refuse to allow CONTRACTOR to assign its duties, obligations and responsibilities. In any
event, OWNER is not obligated to consent to such assignment unless CONTRACTOR remains jointly
and severally liable for any breach of the Agreement by the assignee, the assignee meets all of OWNER's
requirements to the City Manager's sole satisfaction and the assignee executes all of the Contract
Documents that were required to be executed by CONTRACTOR.

ARTICLE 23 - FORCE MAJEURE.

23.1 Neither party may hold the other responsible for damages or for delays in performance caused by force
majeure, acts of God, or other acts or circumstances beyond the control of a party or that could not have
been reasonably foreseen, prevented or avoided. For this purpose, such acts or circumstances include, but
not limited to, weather conditions affecting performance, floods, epidemics, war, riots, strikes, lockouts, or
other industrial disturbances, or protest demonstrations. Should such acts or circumstances occur, the
parties will use their best efforts to overcome the difficulties and to resume the worlc as soon as reasonably
possible.

ARTICLE 24- E-VERIFY(448.095(2)

24.1 As a condition precedent to entering into this Agreement, and in compliance with Section 448.095, Fla. Stat.,
Contractor and its subcontractors must register with and use the E-Verify system to verify work
authorization status of all employees hired after January I, 2021.

24.1.1  Contractor must require each of its subcontractors to provide Contractor with an affidavit stating
that the subcontractor does not employ, contract with, or subcontract with an unauthorized alien.
Contractor must maintain a copy of the subcontractor's affidavit as part of and pursuant to the records
retention requirements of this Agreement.

24.1.2  The City, Contractor, or any subcontractor who has a good faith belief that a person or entity with
which it is contracting has knowingly violated Section 448.09(1), Fla. Stat. or the provisions of this
section must terminate the contract with the person or entity.

24.1.3 The City, upon good faith belief that a subcontractor knowingly violated the provisions of this section,
but that the Contractor otherwise complied, must promptly notify Contractor and Contractor must
immediately terminate the contract with the subcontractor.

24.14 A contract terminated under the provisions of this Section is not a breach of contract and may not
be considered such.

24.1.5 Any contract termination under the provisions of this Section may be challenged no later than 20
calendar days after the date on which this Agreement is terminated pursuant to paragraph b. or c.
above.

24.1.6 Contractor acknowledges that upon termination of this Agreement by the City for a violation of this
Section by Contractor, Contractor may not be awarded a public contract for at least one (1) year.
Contractor further acknowledges that Contractor is liable for any additional costs incurred by the
City as a result of termination of any contract for a violation of this Section.



24.1.7 Subcontracts. Contractor or subcontractor must insert in any subcontracts the clauses set forth in
this Section, including this Subsection, requiring the subcontractors to include these clauses in any
lower tier subcontracts. Contractor is responsible for compliance by any subcontractor or lower tier

subcontractor with the clauses set forth in this Section and Contractor's failure to enforce compliance
is a substantial and material breach of this Agreement.

ARTICLE 25 ~ANTI DISCRINIMATION

25.1  Contractor and all of its employees, subcontractors and subconsultants, while performing work for
the City, are prohibited from discriminating against anyone on the basis of race, color, religious family
status, sex (including sexual orientation, gender identity and intersexuality), height, weight, domestic
partnership status, labor organization membership, political affiliation, national origin, age, disability or
any other classification that is federally defines "protected class” and Contractor must take all steps
necessary to prevent such discrimination by all of its employees, subcontractors and subconsultants
who are performing work for the City and must ensure nondiscrimination in all programs, services

and activities that are part of the Scope of Services. A violation of this paragraph is a substantial,
material breach of this Contract.

IN WITNESS WHEREOF, the parties hereto have executed the General Conditions to acknowledge
their inclusion as part of the Contract Documents on this day of 20 apittin,,

\&?{f‘.E.I'S,‘? o

Homestead Concrete Q Dfdlpm? 34)6‘ 199; %

CONTRACTOR: . 1_? <
) HNelion g,/z:w/wa'rgd SEAL 102
Signature: e imz:
2t 1081 {3

Print Signatory's Name: Netson f ario ol ") 5

N
“

e tanai ¥

"‘/
F P‘ w
Title of Signatory: Director LOR\O v

f!n-nnlll‘

ATTESTED: OWNER: CITY OF WEST MIAMI
Signature: Signature:

Annery Gonzalez, MMC Yolanda Aguilar

City Clerk City Manager

Read and Approved as to Form, Language,
Legality, and Execution Thereof:

Signature:

City Attorney

END OF SECTION



EXHIBIT 6

Supplementary Conditions
CONSTRUCTION CONTRACT
SIDEWALK REPAIR AND REPLACEMENT RFP# 2022-11-28-2022

Consultant: In accordance with ARTICLE | of the General Conditions the consultant (CONSULTANT) is
defined as the person identified as the consultant in the Supplementary Conditions or if none, then
OWNER's designated representative as identified in the Supplementary Conditions. CONSULTANTs, if
any, and OWNER's Designated Representative’s name, address, telephone number and facsimile number
are as follows:

Consultant: AMI| ENGINEER
12850 N Calusa Club Dr
Miami, FL 33186
(305)803-2569

niengi r.co

. Termination or Substitution of Consultant: Nothing herein will prevent the City Manager from terminating
the services of CONSULTANT or from substituting another “person” to act as CONSULTANT.
Plans for Construction: The successful CONTRACTOR will be furnished sets of Contract
Documents without charge. Any additional copies required will be furnished to CONTRACTOR at a cost
to CONTRACTOR equal to the reproduction cost.
The Scope of Services, also referred to as the Work in the contract documents, is as set forth in the RFP
and in the attached EXHIBIT |, Attachments A, B & C to the RFP and if there is a conflict the
attached Exhibit will take precedence.
Contractor must comply with the insurance and indemnification requirements is set forth in the RFP and in
the document set forth in the attached EXHIBIT 2 to the RFP and if there is a conflict the attached
Exhibit will take precedence.
The Work must be completed within Three hundred sixty-five (365) calendar days from the
Commencement Date found in the Notice to Proceed/Purchase Order/Email Notification from the
City's Project Manager unless a shorter time is set forth in the Contract and in such event the Contract
will take precedent notwithstanding any provision in the General Conditions to the Contract that may be
to the contrary.
CONTRACTOR has reviewed and checked all information and data with respect to existing Underground
Facilities or conditions at or contiguous to the site and assumes responsibility for the accurate location of
all Underground Facilities and conditions that may affect the Work. It is agreed by the parties that no
additional examinations, investigations, explorations, tests, reports or similar information or data in respect
to any Underground Facilities or conditions are, or will be, required by CONTRACTOR to perform and
furnish the Work at the Contract Price, within the Contract Time and in accordance with the other terms
and conditions of the Contract Documents.
CONTRACTOR has given the City Manager written notice of all conflicts, errors or discrepancies that it
has discovered in the Contract Documents and, if any conflicts, errors or discrepancies have been found
and notice given, CONTRACTOR represents, by submitting its proposal to the City Manager, that
CONTRACTOR has received sufficient notice of the resolution thereof from the City Manager, that such
resolution is acceptable to CONTRACTOR and that CONTRACTOR waives any claim regarding the
conflicts, errors or discrepancies.

IN WITNESS WHEREOF, the parties hereto have executed the Supplementary Conditions to

acknowledge their inclusion as part of the Contract on this day of v 200 L, gy,
\ ’
CRErs
CONTRACTOR: Homestead Concrete & ﬂralnm i é_?t? ‘,
SO coRPoR,., Q%
HNlior, < att, S © D2
Signature: _* . /J(J {I!l(/)’(!:.:.. 5)__ ; S EAL :\é 2
= . H 5
Print Signatory’s Name: Nelson Apo'“’.fl‘%’ ’98! ,‘;? N
. ) s 5"&.“. * ._o“‘é‘.\ “Q
Title of Signatory: __ Director M ST




ATTESTED: OWNER: CITY OF WEST MIAMI

Signature: Signature:

Annery Gonzalez, MMC Yolanda Aguilar
City Clerk City Manager

Read and Approved as to Form, Language,
Legality, and Execution Thereof:

Signature:

City Attorney

END OF SECTION



RESPONDENT QUALIFICATION STATEMENT
SIDEWALK REPAIR AND REPLACEMENT RFP# 2022-11-28-2022

The response to this questionnaire will be utilized as part of the CITY'S overall Proposal Evaluation and
RESPONDENT selection.
I. Number of similar projects completed,

a) In the past 5 years 12
In the past 5 years On Schedule 11

b) In the past 10 years 25
In the past |0 years On Schedule 24

2, List the last five (5) completed similar projects.
Patch Reef Park

a) Project Name:

Owner Name: Miami-Dade County

Owner Address: 275 N.W. 2nd street, Miaml, FL, 33128

Owner Telephone: 305-756-7800

Original Contract Completion Time (Days):

180 days
Original Contract Completion Date: December 2019
Actual Final Contract Completion Date: December 2019
Original Contract Price: $ 208,764.07
Actual Final Contract Price: $ 194,011.99
b) Project Name: Coconut Grove Waterfront (Regata Park)
Owner Name: Miami-Dade County
Owner Address: 275 N.W. 2nd street, Miami, FL, 33128
Owner Telephone: 305-755-7800
Original Contract Completion Time (Days): 120 days
Original Contract Completion Date: March 2017
Actual Final Contract Completion Date: March 2017
Original Contract Price:
$ 69,441.02
Actual Final Contract Price $ 69,352.02

Doral Legacy Park (N.W. 114th ave)

) Project Name:

S Miami-Dade County
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d)

Owner Address:

Owner Telephone:

275 N.W. 2nd street, Miami, FL, 33128

305-755-7800

Original Contract Completion Time (Days): 365 days
Original Contract Completion Date; August 2017
Actual Final Contract Completion Date: August 2017
Orriginal Contract Price: $ 439,055.00
$ 414,633.33

Actual Final Contract Price:
Project Name:

Owner Name:
Owner Address:

Owner Telephone:

Museum Park Promenade

MIaml-I:_)ade ggunty
275 N.W. 2nd street, Miami, FL, 3

306-755-7800

Original Contract Completion Time (Days):

Original Contract Completion Date:

Actual Final Contract Completion Date:

Original Contract Price:

Actual Final Contract Price:

Project Name:

Owner Name:
Owner Address:

Owner Telephone:

180 days

November 2018

November 2018

$ 189,652.04

$ 205,016.80

Terramar Park & Turf

City of Parkland

6600 Unlversity Drive, 33087

954-753-5040

Original Contract Completion Time (Days):

Original Contract Completion Date:

120 days

to begin June 2022

TBD

Actual Final Contract Completion Date:

Original Contract Price:

Actual Final Contract Price:
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3. Current workload

Project Name Owner Name Telephone Number Contract Price

Miami Central Base Apron Miami-Dade County $ 10,297,120.05
Mila Taxlaway r,s & t rehab Miami-Dade County $ 2,511,803.74
Indian Creek Village Improv | Miami-Dade County $ 496,899.75

4. The following information must be attached to the proposal.

a) RESPONDENT's home office organization chart. (See attached)
b) RESPONDENT's proposed project organizational chart. (See attached)

¢)  Resumes of proposed key project personnel, including on-site Superintendent.  (See attached)

5. List and describe any:

a)  Bankruptcy petitions filed by or against the Respondent or any predecessor organizations,  N/A

b)  Any arbitration or civil or criminal proceedings, or N/A

Suspension of contracts or debarring from Bidding or Responding by any public agency brought
c)  against the Respondent in the last five (5) years N/A

6. Government References:

List other Government Agencies or Quasi-Government Agencies for which you have done business within
the past five (5) years.
South Florida Water Management

Name of Agency:
Address: P.O. BOX 24682, West Palm Beach, FL 33416
Telephone No.: 800-432-2045

Matthew Alexander, P.E.

Contact Person:

Type of Project: Frog Pond, Concrete Slabs Installed
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Name of Agency:

Address:
Telephone No.:
Contact Person:

Type of Project;

Name of Agency:

Address:
Telephone No.:
Contact Person:

Type of Project:

Village of Bal Harbour

655 - 96th street

305-993-7368

Jason Atkinson

Sidewalk Repairs / Blue Shells

Northern Palm Beach County

359 Hiatus Dr. West Palm Beach, FL 33418

561-624-7830

Jorge Santos

Sidewalk Repairs / Restoration
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LIST OF PROPOSED SUBCONTRACTORS, SUBCONSULTANTS AND
PRINCIPAL SUPPLIERS
SIDEWALK REPAIR AND REPLACEMENT RFP# 2022-11-28-2022

Respondent must list all proposed subcontractors and subconsultant, if subcontractors and
subconsultants are allowed by the terms of this Solicitation to be used on this project if they are

awarded the Contract.

Telephone, Fax &
Email

Subcontractor/Subconsultant
Name

Classification of
Work

Other: N/A

This list must be provided as a part of Respondents submittal to the City of West Miami and in response to this
RFP.

END OF SECTION
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Homestead Concrete & Drainage, Inc.

PO. Box 1273
Homestead, FL 33090
Phone: 305-248-9649

Fax: 305-248-9650

ORGANIZATIONAL CHART

OWNER/PRESIDENT:
ALFREDO CORDERO, SR.

VICE PRESIDENT OF OPERATIONS:
ALFRED CORDERO, JR

DIRECTOR/CHIEF ESTIMATOR:
NELSON APOLINARIO

CORPORATE SECRETARY:
DARCIE CORDERO

OFFICE MANAGER/ HUMAN RESOURCES:
JORGE PENSADO

ACCOUNTS PAYABLE/RECEIVABLES:
CAREENE JOHNSON
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Homestead Concrete & Drainage, Inc.

PO. Box 1273
Homestead, FL 33090
Phone: 305-248-9649

Fax: 305-248-9650

PROJECT ORGANIZATIONAL CHART

PROJECT MANAGER:
NELSON APOLINARIO
FERNANDO ESPINOSA

SUPERINTENDENT:
MANUAL APOLINARIO

FOREMAN:
LUIS ROSA

HUMAN RESOURCES:
JORGE PENSADO

BILLING/INVOICES:
CAREENE JOHNSON

Beleds



PERSONNEL RESUMES

PERSONNEL INFORMATION:

Name: Nelson Apolinario
Job Title: Director of Pre-Construction/Chief Estimator
Company: Homestead Concrete & Drainage Inc

Years of Experience: 20

EDUCATION AND PROFESSIONAL REGISTRATION:

EDUCATION

South Dade Senior High, FL; 1999-2003
e High School Diploma

Belmont Abbey College, NC; 2003
o | yearcollege credit

Miami Dade College, FL; JUNE 2004- 2007
o Completing an AS Degree in Building Construction Technology

PROFESSIONAL LICENSES & CERTIFICATIONS:

Certified General Contractors License: CGC1512891

Certified Underground Utility & Excavation License: CUC 1224684
OSHA 10 Hour Construction Safety training certified

Construction Defect Awareness Training

ATTSA Certified - #37

Pervious Concrete Technician — PCC021844

® o @ © & o

EXPERIENCE AND QUALIFICATIONS

Homestead Concrete & Drainage; January 2004 — Present
Ofticer “Director”/Chief Estimator/Project Manager
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Responsible for managing/monitoring the progress of projects from the ground up. Maintain
quality and cost control, responsible to issuing and awarding contracts to subcontractors and
implementing company polices and procedures to comply with all project drawing and
specifications.

Track all project costs, schedules and budgets. Resolve any issues that arise with the owner,
architects and engineers. Including but not limited to the following:

e Control of all Pre-Construction Activities
¢ Coordination with project superintendent and crew members
Scheduling of work

Coordination of field activities

Daily reports and measurements
Invoicing

Change orders

Scheduling Subcontractors

Submittals

Material ordering

Reviewing and Signing Contracts
Collecting of funds

Financials

e & @

¢ o o & o @ o

Estimating Duties

¢ Preparing of proposals
e Estimating upcoming projects
¢ Estimating soflware (Quest Solutions/OST)
e Project Scheduling
e Preparing Budgets
LANGUAGE SKILLS
o English

¢ Portuguese

e Spanish
LIST OF RECENT CURRENT AND COMPLETED JOBS

e Palm Beach International Airport - Air Cargo
o Project Manager

¢ Key West [nternational Airport — Apron Improvements
o Project Manager

¢ Palm Beach International Airport — Flight Signature
o Project Manager
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City of West Miami — Sidewalks Replacements
o Estimator of project
Hensel Phelps — South Terminal Expansion Busway (MIA AIRPORT)
o Estimator of project
o 21" Concrete — over 5,000CY
o Color Concrete
Town of Miami Lakes — Sidewalk Replacements
o Estimator of project
City of Cooper City — Sidewalk Replacements
o Estimator of project
City of Miami Beach — Miscellaneous work around the city
o Estimator of project
Acai Associates — Broward County ADA Bus Stops (All Over)
o Estimator of project
AFCO Construction — West Palm Beach Airport (Taxiways)
o Estimator of project
City Of Homestead — Harris Field Restrooms
o Superintendent of Project
o In Charge of 8 man crew
o Partial responsible of sub buyouts
o Keeping Schedules
Seminole Tribe — Charter School
o Project Management Assistant
o Buyouts of Sub contractors and Suppliers
o Coordinating RFI and Meeting with Owners, Architects
o Coordinating the Superintendents
Seminole Tribe — Water Treatment Plant
o Project Management Assistant
o Buyouts of Sub contractors and Suppliers
o Coordinating RFI and Meeting with Owners, Architects
o Coordinating the Superintendents
HC&D — Warehouse and Office Extension
City of Lauderdale Lakes — 29" St Traffic Calming
o Estimator of project
City of Lauderdale Lakes — 4 1% St Traffic Calming
o Estimator of project
City of Fort Lauderdale — Golden Heights Entry Signs
o Estimator of project
City of Fort Lauderdale — NE 15™ Street improvements
o Estimator of project
City of Fort Lauderdale - ADA Annual Improvements
o Estimator of project
City of Fort Lauderdale — Las Olas Improvements
o Estimator of project
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Harry Pepper Associates — Compartment C
o Estimator of project
o 31 Structures
o Over 15,000 CY of Concrete
o 4000 TNs of Rebar
o

Helped Superintendent keep suppliers and orders on time and scheduled

Ric-Man International — Washington Ave Improvements
o Estimator of project
Ric-Man International — Neighborhood No. 7 NIP
o Estimator of project
Ric-Man International — Broadview NIP package No 2
o Estimator of project
Ric-Man Construction — Hillsboro BLVD Improvements
o Estimator of project
Ric-Man Construction — Government Cut — Micro Tunnel
o 72” Tunnel from Miami Beach to Fischer Island
o 64” Tunnel from Fischer Island to Port of Miami
o Complete Management of all concrete & support team to Ric-Man
DMSI - Sunset Island | & 2
o Estimator of project
o Curbs and Sidewalks
DMSI - Biscayne Point Neighborhood Improvement
o Estimator of project
Ric-Man International - Surfside
o Estimator of project
Harbour Construction — Dade Blvd Seawall and Pervious
o Estimator of project
o First Pervious Concrete in Miami Beach
Harbour Construction — Botanical Gardens
o Estimator of project
Hole In Donut Land Restoration Task | — Federal Government
o Complete Project management of project from estimating to buildup.
o Buyouts of Subcontractors
o Budget management
o Schedules
Hole In Donut Land Restoration Task 5 — Federal Government
o Complete Project management of project from estimating to buildup.
o Buyouts of Subcontractors
o Budget management
o Schedules
Solar Building — Cooper City
o Superintendent of this project
o Charge of 10 man crew
o Keeping ahead of Schedules for HCD & Subs
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o City of Marathon — Fire Station
o Complete Project management of project from estimating to buildup.
o Buyouts of Subcontractors
o Budget management
o Schedules

REFERENCE INFORMATION:

Name: Jonathan Taylor — Everglades national Park
Phone: 305-242-7876

Name: Paul Knight — Ryan Southern inc
Phone: 954-427-5599

Name: Nelson Liberti — DMSI Inc
Phone: 954-654-2677

Name: David Jr — DMSI Inc
Phone: 754-264-9594
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NON-COLLUSION AFFIDAVIT
SIDEWALK REPAIR AND REPLACEMENT RFP# 2022-11-28-2022

STATE OF FLORIDA )
COUNTY OF MIAM!-DADE )

Nelson Apolinario being first duly sworn, deposes and states that:

(I He/She/They isfare the Director
(Owner, Partner, Officer, Representative or Agent) of

H tead C ete & Dralnage, Inc

the Respondent that has submitted the
attached Proposal;

(2) (HeShelThey isfare fully informed concerning the preparation and contents of the attached Proposal
and of all pertinent circumstances concerning such Proposal;

3) Such Proposal is genuine and is not a collusive or sham Proposal;

(4) Neither the said Respondent nor any of its officers, partners, owners, agents, representatives,
employees or parties in interest, including this affiant, have in any way colluded, conspired, connived or
agreed, directly or indirectly, with any other Respondent, firm, or person to submit a collusive or sham
Proposal in connection with the Work for which the attached Proposal has been submitted; or to
refrain from Bidding or proposing in connection with such Worlk; or have in any manner, directly or
indirectly, sought by agreement or collusion, or communication, or conference with any Respondent,
firm, or person to fix any overhead, profit, or cost elements of the Proposal or of any other
Respondent, or to fix any overhead, profit, or cost elements of the Proposal Price or the Proposal
Price of any other Respondent, or to secure through any collusion, conspiracy, connivance, or unlawful
agreement any advantage against (Recipient), or any person interested in the proposed Work;

(5) The price or prices quoted in the attached Proposal are fair and proper and are not tainted by any
collusion, conspiracy, connivance, or unlawful agreement on the part of the Respondent or any other
of its agents, representatives, owners, employees or parties of interest, including this afﬁa%"iunf“”

& 00
Signed, sealed and delivered in the presence of: g <3_ 00 ‘.319 O
g, S5
1 P
By %ﬁ/:%/ﬁw@ 2l Sé,qL ?« :
— o S —togy e
itness ignature e ‘ Sm3
Nelson Apolinario, Direcgor : .'r\j‘:'\\.,\“\
L <ir bl
Witness ~y— Print Name and Title "':.,',I.'|'.’;\,\\ o
11/28/2022
Date
ACKNOWLEDGE
STATE OF FLORIDA )
)
COUNTY OF MIAMI-DADE )

ol verd 2
On this the A day of QO m" , 20 _, before me, the undersigned Notary Public of the State
of Florida, personally appeare ame(s) of individual(s) who appeared before notary)
NS "m.tf ® and whose name(s) is/are Subscribed to the within
instrument, anghg/she/they acknowledge chat@she/they executed it.
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WITNESS my hand and official seal. VIVIWWVINS
tate of Florida

NOTARY PUBLIC:
SEAL OF OFFICE:

(Nf& of Notary Public: Print, Stamp or type as commissioned.)

REENE NICOLA JOHNSON
2 public - State of Florida

sion # HH 296844

&5 Notary Personally known to me, or
H Commis
7 My Comm, Ex
onded through Natlon

pires Aug 20, 2026 Personal identification:

al Notary Assn.

Type of Identification Produced
Did take an oath, or

/ Did Not tale an oath.
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PUBLIC ENTITY CRIMES AND CONFLICTS OF INTEREST
SIDEWALK REPAIR AND REPLACEMENT RFP# 2022-11-28-2022

Pursuant to the provisions of Paragraph (2) (a) of Section 287.133, Florida State Statutes — “A person or affiliate who
has been placed on the convicted vendor list foliowing a conviction for a public entity crime may not submit a
Proposal or bid on a Contract to provide any goods or services to a public entity, may not submit a Bid or proposal
for a Contract with a public entity for the construction of repair of a public building or public work, may not submit
bids or proposals on leases or real property to a public entity, may not be awarded to perform Work as a
RESPONDENT, Sub-contractor, supplier, Sub-consultant, or Consultant under a Contract with any public entity,
and may not transact business with any public entity in excess of the threshold amount Category Two of Section
287.017, Florida Statutes, for thirty six (36) months from the date of being placed on the convicted vendor list”.

The award of any contract hereunder is subject to the provisions of Chapter 112, Florida State
Statutes. Respondents must disclose with their Proposals, the name of any officer, director, partner, associate or
agent who is also an officer or employee of the City of West Miami or its agencies.

SWORN STATEMENT PURSUANT TO SECTION 287.133 (3) (a),
ELORIDA STATUTES, ON PUBLIC ENTITY CRIMES

THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER
OFFICIAL AUTHORIZED TO ADMINISTER OATHS.

l. This sworn statement is submitted to

City of West Miami
[print name of the public entity]

by Nelson Apolinario
[print individual's name and title]
for __Homestead Concrete & Drainage, Inc

[print name of entity submitting sworn statement]
221 S.W 4th Ave.
Homestead, Florida, 33030

whose business address is

and (if applicable) its Federal Employer Identification Number (FEIN) is 59-2069390 (If the
entity has no FEIN, include the Social Security Number of the individual signing this sworn statement:

)

2. | understand that a “public entity crime” as defined in Paragraph 287.133 (1)(g), Florida Statutes, means
a violation of any state or federal law by a person with respect to and directly related to the transaction of
business with any public entity or with an agency or political subdivision of any other state or of the United
States, including, but not limited to , any bid, proposal or contract for goods or services to be provided to
any public entity or an agency or political subdivision of any other state or of the United States and involving
antitrust, fraud, theft, bribery, collusion, racketeering, conspiracy, or material misrepresentation.

3. I understand that “convicted” or “conviction” as defined in Paragraph 287.133 (1) (b), Florida Statutes,
means a finding of guilt or a conviction of a public entity crime, with or without an adjudication of guilt, in
any federal or state trial court of record relating to charges brought by indictment or information after July
[, 1989, as a result of a jury verdict, non-jury trial, or entry of a plea of guilty or nolo contendere.

4. | understand that an “affiliate” as defined in Paragraph 287.133 (1) (a), Florida Statutes, means:
(@ A predecessor or successor of a person convicted of a public entity crime; or
(b) An entity under the control of any natural person who is active in the management of the entity

and who has been convicted of a public entity crime. The term “affiliate” includes those officers,
directors, executives, partners, shareholders, employees, members, and agents who are active in
the management of an affiliate. The ownership by one person of shares constituting a controlling
interest in any person, or a pooling of equipment or income among persons when not for fair
market value under an arm’s length agreement, will be a prima facie case that one person controls
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another person. A person who knowingly enters into a joint venture with a person who has been
convicted of a public entity crime in Florida during the preceding 36 months will be considered an
affiliate.

| understand that a “person” as defined in Paragraph 287.133 (I) (e), Florida Statutes, means any natural
person or entity organized under the laws of any state or of the United States with the legal power to enter
into a binding contract and which bids or proposal or applies to bid or proposal on contracts for the
provision of goods or services let by a public entity, or which otherwise transacts or applies to transact
business with a public entity. The term “person” includes those officers, directors, executives, partners,
shareholders, employees, members, and agents who are active in management of an entity.

Based on information and belief, the statement which | have marked below is true in relation to the entity
submitting this sworn statement. [Indicate which statement applies.]

Neither the entity submitting this sworn statement, nor any of its officers, directors, executives,
partners, shareholders, employees, members, or agents who are active in the management of the entity,
nor any affiliate of the entity has been charged with and convicted of a public entity crime subsequent to
July |, 1989,

The entity submitting this sworn statement, or one or more of its officers, directors, executives,
partners, shareholders, employees, members, or agents who are active in the management of the entity, or
an affiliate of the entity has been charged with and convicted of a public entity crime subsequent to July |,
1989.

The entity submitting this sworn statement, or one or more of its officers, directors, executives,
partners, shareholders, employees, members, or agents who are active in the management of the entity, or
an affiliate of the entity has been charged with and convicted of a public entity crime subsequent of July 1,
1989. However, there has been a subsequent proceeding before a Hearing Officer of the State of Florida,
Division of Administrative Hearings and the Final Order entered by the Hearing Officer determined that it
was not in the public interest to place the entity submitting this sworn statement on the convicted vendor
list. [attach a copy of the final order.]

I UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR THE PUSL.IC ENTITY

IDENTIFIED IN PARAGRAPH | (ONE) ABOVE IS FOR THAT PUBLIC ENTITY ONLY, AND THAT rwsﬁti '\MLID
THROUGH DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IT IS FILED. | ALSO UNDE .....'ré‘ﬁ(fﬂ,’
REQUIRED TO INFORM THE PUBLIC ENTITY PRIOR TO ENTERING INTO A CONTRACT &l P ] Y

THRESHOLD AMOUNT PROVIDED IN SECTION 287.017, FLORIDA STATUTES, FOR CAT Y

Personally known

OR Produced identification Notary Public — State of H,O'QJBA—

CHANGE IN THE INFORMATION CONTAINED IN THIS FORM. 5 ) : AL .".--;é
C)’W elbon « 97’ ffza"i’%a 19 P>
- Q'_ 81 ; ,g) :
[Signature] 25, ROEE
Sworn to and subscribed before me this___ 28 day of November % ] '52' ".'r.)@\\
g J w
LTI

My commission expires

(Type of identification) - (Printed, typed or stamped commissioned

Form PUR 7068 (Rev.06/11/92)

name of notary public)

8 FG,  CAREENE NICOLA JOHNSON
f Qf"f Notary Public - State of Florida
i Commission ¥ HH 296844

\* SOF P & My Comm. Explres Aug 20, 2026
Bonded through National Notsry Assn.
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DRUG FREE WORKPLACE
SIDEWALK REPAIR AND REPLACEMENT RFP# 2022-11-28-2022

Whenever two or more responses to a solicitation which are equal with respect to price, quality and service are
received by the State or by any political subdivisions for the procurement of commodities or contractual services, a
response to the solicitation received from a business that certifies that it has implemented a drug-free workplace
program will be given preference in the award process. Established procedures for processing tie responses to
solicitations will be followed if none of the tied vendors have a drug-free workplace program. In order to have a
drug-free workplace program, a business must:

1) Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing,
possession, or use of a controlled substance is prohibited in the workplace and specifying the
actions that will be taken against employees for violations of such prohibition.

2) Inform employees about the dangers of drug abuse in the workplace, the business’s policy of
maintaining a drug-free workplace, any available drug counseling, rehabilitation, and employee
assistance programs, and the penalties that may be imposed upon employees for drug abuse

violations.

) Give each employee engaged in providing the commodities or contractual services that are under
Bid a copy of the statement specified in paragraph (1) above.

4) In the statement specified in paragraph (1) above, notify the employees, that, as a condition to

their working for the employer with regard to the matters that are the subject of the response
to the solicitation including those involving the procurement of commodities or contractual
services that are under Bid, the employee must abide by the terms of the statement and must
notify the employer of any conviction of, or plea of guilty or nolo contendere to, any violation of
Chapter 893 or of any controlled substance law of the United States or any state, for a violation
occurring in the workplace no later than five (5) days after such conviction.

5) Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or
rehabilitation program, if such is available in the employee’s community, by any employee who is
so convicted.

6) Make a good faith effort to continue to maintain a drug-free workplace through implementation
of this section.

As the person authorized to sign this statement, and under penalties of perjury, |declare that | have read the
foregoing statement and that the facts stated in it are true and thab thig firm is in full compliance with the above

requirements. \‘\"“ CRETE d’ ¢ ",
S OpORis %
RESPONDENT's Signature: ___ Nelson Apolingrigf - © %3
Print Name: FM}O% e %mﬁn(a%@ 1981 :'{f") ,'f.-
_ 111282022 %O,k SOF

e,
%, ¥ QP‘ W
”“Uﬁﬁﬂ}\ “‘Q‘
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ACKNOWLEDGEMENT OF CONFORMANCE WITH OSHA STANDARDS
SIDEWALK REPAIR AND REPLACEMENT RFP# 2022-11-28-2022

TO THE CITY OF WEST MIAMI

We, SemsieRiCons e e saine ., (Name of RESPONDENT), hereby acknowledge and

agree that as CONTRACTOR for the SIDEWALK REPAIR AND REPLACEMENT
RFP# 2022-1 1-28-2022, as specified have the sole responsibility for compliance with all the
requirements of the Federal Occupational Safety and Health Act of 1970, and all State and local safety
and health regulations, and agree to indemnify and hold harmless the City of West Miami and AMI
ENGINEERING , Consulting Engineer if any) against any and all liability, claims, damages, losses and
expenses they may incur due to the failure of whenever two or more responses to a solicitation which
are equal with respect to price, quality and service are received by the State or by any political
subdivisions for the procurement of commodities or contractual services, a response to the
solicitation received from a business that certifies that it has implemented a drug-free workplace
program will be given preference in the award process. Established procedures for processing tie
responses to solicitations will be followed if none of the tied vendors have a drug-free workplace
program. In order to have a drug-free workplace program, a business must:

1) Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing,
possession, or use of a controlled substance is prohibited in the workplace and specifying the
actions that will be taken against employees for violations of such prohibition.

2) Inform employees about the dangers of drug abuse in the workplace, the business’s policy of
maintaining a drug-free workplace, any available drug counseling, rehabilitation, and employee
assistance programs, and the penalties that may be imposed upon employees for drug abuse

violations.

3) Give each employee engaged in providing the commodities or contractual services that are under
E-bid a copy of the statement specified in Section (I).

4) In the statement specified in Section (1), notify the employees, that, as a condition to their

working for the employer with regard to the matters that are the subject of the response to the
solicitation including those involving the procurement of commodities or contractual services that
are under E-bid, the employee must abide by the terms of the statement and must notify the
employer of any conviction of, or plea of guilty or nolo contendere to, any violation of Chapter

893 or of any controlled substance law of the United States or any state, for a violation occurring
in the workplace no later than five (5) days after such conviction.

5) Impose a sanction on or require the satisfactory participation in a drug abuse assistance or
rehabilitation program, if such is available in the employee’s community, by any employee who is
so convicted,

6) Make a good faith effort to continue to maintain a drug-free workplace through implementation
of this section.

As the person authorized to sign this statement, and under penalties of perjury, | declare that | have read the
foregoing statement and that the facts stated in it are true and that this firm and its subcontractors, if any, who are
listed below, are in full compliance with the above requirements:

EVEN

S ey, 4R
CONTRACTOR cly ﬁ OBPOR” '??z:"-.
n Siorgr <2 (dhvrour
'5_.3’1 ‘;5'8;"' !%)5:, Witness \/
BY: . Nelson Apollnﬁ;"" . :"'_),§.~\§
w Director ""Ff-?.'?.‘.[-)h‘ 4
Title
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AFFIDAVIT CONCERNING
FEDERAL AND STATE VENDOR LISTINGS
SIDEWALK REPAIR AND REPLACEMENT RFP# 2022-11-28-2022

The person, or entity, who is responding to the City's solicitation, hereinafter referred to as “Respondent”, must
certify that the Respondent’s name Does Not appear on the State of Florida, Department of Management Services,
“CONVICTED, SUSPENDED, DISCRIMINATORY FEDERAL EXCLUDED PARTIES and COMPLAINTS VENDOR
LISTINGS". If the Respondent’'s name appears on one or all the “Listings” summarized below, Respondents must
“Check if Applies” next to the applicable “Listing.” The “Listings” can be accessed through the following link to the
Florlda Department of Management Services website:

cr t ists
DECLARATION UNDER PENALTY OF PERJURY
I,_Nelson Apolinario (hereinafter referred to as the “Declarant”) state, that the following facts
are true and correct:
(1) | represent the Respondent whose name is___Alfredo Cordero .
2) | have the following relationship with the Respondent (Owner (if Respondent is a
sole proprietor)f Respondent is a corporation) Partner (if Respondent is a partnership), General
Partner (if Respondent s a Limited Partnership) or Managing Member> (if Respondent is a Limited Liability
Company).
3) I have reviewed the Florida Department of Management Services website at the following URL address:
heep:/fwww.dms.myflorida.com/business_operations/state_purchasing/vendor_information/convicted_suspended_di
scriminatory_complaints_vendor_lists
4) | have entered an “x” or a check mark beside each listing/category set forth below if the Respondent’s
name appears in the list found on the Florida Department of Management Services website for that category or
listing. If I did not enter a mark beside a listing/category, it means that | am attesting to the fact that the
Respondent’s name does not appear on the listing for that category in the Florida Department of Management
Services website as of the date of this affidavit. Check the following categories if Applicable
Convicted Vendor List
Suspended Vendor List
Discriminatory Vendor List
Federal Excluded Parties List
Vendor Complaint List

BERRE

Under penalties of perjury, and as the person authorized to sign this statement, | declare tha\tILM\‘q;ead the

foregoing statement and that the facts stated in it are true and that this firm is in full <oy ,above
€
requirements. 0 e S %,
¢ CPHPO"? -
By f%/z»e@ KX
(Signature of Dcc!annl}- I.I.J H UC L 3 = s
Nelson Apolinagics ?981 : E,‘ :
(Print name of Dechr'lntF,'%' 5 ‘.".'77 s
S oy
ACKNOWLEDGEMENT -,"5 ORIDA ‘\\‘\\

Yot
STATE OF FLORIDA )

COUNTY OF MIAMI-DADE )

On this the 28 _day of November ,20_22 _, before me, the undersigned authority, personally

appeared Nelson Apolinario who is personally know to me or who provided the
following identification and who took an oath or affirmed that that he/she/they executed the

foregoing Affidavit as the Declarant.

(s nan,

WITNESS my hand and officl {
Notary Pulic, State of Florida

NE NICOLA JOHNSON
pliile, ngr:ﬁiub“t State of Florida
0 & Commission  HH 296841
7% KE My Comm. Explres A 20, 202
% onded through National Notary K0 ¥

NOTARY

(Name of Notary Public: Print,
Stamp or type as commissioned.)
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RELATED PARTY TRANSACTION VERIFICATION FORM
SIDEWALK REPAIR AND REPLACEMENT RFP# 2022-11-28-2022
| Nelson Apolinario , individually and on behalf of Homestead Concrete & Dralnage, Inc
(“Firm”) have Name of Representative Company/Vendor/Entity read the Miami Dade County Code of Ethics, Section 2-
1.11.1. of the County’s Code of Ordinances and | hereby certify, under penalties of perjury that to the best of my
knowledge, information and belief:

(1) neither | nor the Firm have any conflict of interest (as defined in section 2-11.1) with regard to the contract
or business that |, and/or the Firm, am(are) about to perform for, or to transact with, the
City, and

(2) neither | nor any employees, officers, directors of the Firm, nor anyone who has a financial interest greater than
5% in the Firm, has any relative(s), as defined in section 2-11.1., who is an employee of the City or who is(are)

an appointed or elected official of the City, or who is(are) a member of any public body created by the City
Commission, ie., a board or committee of the City, [while the ethics code still applies, if the person executing this
form is doing so on behalf of a firm whose stock is publicly traded, the statement in this section (2) must be based
solely on the signatory’s personal knowledge and he/she is not required to make an independent investigation as to
the relationship of employees or those who have a financial interest in the Firm.]; and

(3) neither I nor the Firm, nor anyone who has a financial interest greater than 5% in the Firm, nor any member of
those persons’ immediate family (i.e., spouse, parents, children, brothers and sisters) has transacted or entered
into any contract(s) with the City or has a financial interest, direct or indirect, in any business being transacted
with the city, or with any person or agency acting for the city, other than as follows:

L L L LT T

_ (if necessary, use a separate sheet to supply additional information that will not fit on this line; however, you
must make reference, on the above line, to the additional sheet and the additional sheet must be signed under
oath). [while the ethics code still applies, if the person executing this form is doing so on behalf of a firm whose
stock is publicly traded, the statement in this section (3) must be based solely on the signatory’s personal
knowledge and he/she is not required to make an independent investigation as to the relationship of those who
have a financial interest in the Firm.]; and

(4) no elected and/or appointed official or employee of the City of West Miami, or any of their immediate family
members (i.e., spouse, parents, children, brothers and sisters) has a financial interest, directly or indirectly, in the
contract between you and/or your Firm and the City other than the following individuals whose interest is set
forth following their names: i it

(if necessary, use a separate sheet to supply additional information that will not fit on this line; however, you must
make reference, on the above line, to the additional sheet and the additional sheet must be signed under oath).
The names of all City employees and that of all elected and/or appointed city officials or board members, who own,
directly or indirectly, an interest of five percent (5%) or more of the total assets of capital stock in the firm

are as follows:

(if necessary, use a separate sheet to supply additional information that will not fit on this line; however, you must
make reference, on the above line, to the additional sheet and the additional sheet must be signed under oath).
[while the ethics code still applies, if the person executing this form is doing so on behalf of a firm whose stock is
publicly traded, the statement in this section (4) must be based solely on the signatory's personal knowledge and
he/she is not required to malke an independent investigation as to the financial interest in the Firm of city
employees, appointed officials or the immediate family members of elected and/or appointed official orr employee.]

(5) | and the Firm further agree not to use or attempt to use any knowledge, property or resource which may
come to us through our position of trust, or through our performance of our duties under the terms of the
contract with the City, to secure a special privilege, benefit, or exemption for ourselves, or others. We agree that
we may not disclose or use information, not available to members of the general public, for our personal gain or
benefit or for the personal gain or benefit of any other person or business entity, outside of the normal gain or
benefit anticipated through the performance of the contract.

(6) 1 and the Firm hereby acknowledge that we have not contracted or transacted any business with the City or
any person or agency acting for the City, and that we have not appeared in representation of any third party
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before any board, commission or agency of the City within the past two years other than as

follows: St s e (if
necessary, use a separate sheet to supply additional information that will not fit on this line; however, you must
make reference, on the above line, to the additional sheet and the additional sheet must be signed under oath).
X:\Purchasing\Vendor Registration\12.28.12 RELATED PARTY TRANSACTION VERIFICATION FORM [3].docx

(7) Neither | nor any employees, officers, or directors of the Firm, nor any of their immediate family (i.e,, as a
spouse, son, daughter, parent, brother or sister) is related by blood or marriage to: (i) any member of the City
Commission; (i) any city employee; or (iii) any member of any board or agency of the City ather than as follows:
""""""""""""" (if necessary, use a separate sheet to supply additional
information that will not fit on this line; however, you must make reference, on the above line, to the additional
sheet and the additional sheet must be signed under oath). [while the ethics code still applies, if the person
executing this form is doing so on behalf of a firm whose stock is publicly traded, the statement in this section (7}
must be based solely on the signatory’s personal knowledge and he/she is not required to make an independent
investigation as to the relationship by blood or marriage of employees, officers, or directors of the Firm, or of any
of their immediate family to any appointed or elected officials of the City, or to their immediate family members].

(8) No Other Firm, nor any officers or directors of that Other Firm or anyone who has a financial interest greater
than 5% in that Other Firm, nor any member of those persons’ immediate family (i.e., spouse, parents, children,
brothers and sisters) nor any of my immediate family members (hereinafter referred to as “Related Parties”) has
responded to a solicitation by the City in which | or the Firm that | represent or anyone who has a financia!
interest greater than 5% in the Firm, or any member of those persons’ immediate family (i.e. spouse, parents,
children, brothers and sisters) have also responded, other than the following:

L R (if

necessary, use a separate sheet to supply additional information that will not fit on this line; however, you must
make reference, on the above line, to the additional sheet and the additional sheet must be signed under oath).
[while the ethics code still applies, if the person executing this form is doing so on behalf of a firm whose stock is
publicly traded, the statement in this section (2-11.1) must be based solely on the signatory's personal knowledge
and he/she is not required to make an independent investigation into the Other Firm, or the Firm he/she
represents, as to their officers, directors or anyone having a financial interest in those Firms or any of their any
member of those persons’ immediate family.]

(9) I and the Firm agree that we are obligated to supplement this Verification Form and inform the City of any
change in circumstances that would change our answers to this document. Specifically, after the opening of any
responses to a solicitation, | and the Firm have an obligation to supplement this Verification Form with the name of
all Related Parties who have also responded to the same solicitation and to disclose the relationship of those
parties to me and the Firm.

(10) A violation of the City's Ethics Code, the giving of any false information or the failure to supplement this
Verification Form, may subject me or the Firm to immediate termination of any agreement with the City, and the
imposition of the maximum fine and/or any penalties allowed by law. Additionally, violations may be considered by
and subject to action by the Miami-Dade County Commission on Ethics.

Under penalties of perjury, and as the person authorized to sign this statement, | declare that | have read the
foregoing statement, that | have made a diligant'd r’l!tq;nvestlgate the matters to which | am attesting
hereinabove and to the best of my |<no\$lb (It ﬁr)d belief the facts stated in it are true and this firm is
in full compliance with the above r eqLL' [\téoHPoﬁ, 4JO

Signature: v "/z;('é:”‘a% QE A L ; z3
- (E:
Print Name & Title: Nelson Apoﬂ%’:lo, mptor ‘,@;
2 % R
11/28/2022 % T et
Date ’!,,f;{ ORIDA 'r-)\\\\\‘
"”Hrnn\“
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PRESENTATION TEAM DECLARATION/AFFIDAVIT OF REPRESENTATION
SIDEWALK REPAIR AND REPLACEMENT RFP# 2022-11-28-2022

This affidavit is not required for compliance with the City’s Solicitation; however, it may be used to avoid
the need to register members of your presentation team as lobbyists. Pursuant to City Ordinance, any
person who appears as a representative for an individual or firm for an oral presentation before a City
certification, evaluation, selection, technical review or similar committee, must list on an affidavit
provided by the City staff, all individuals who may make a presentation. The affidavit must be filed by
staff with the Clerk’s office at the time the committee's proposal is submitted to the City Manager. For the
purpose of this subsection only, the listed members of the presentation team, with the exception of any
person otherwise required to register as a lobbyist, must not be required to pay any registration fees.
No person may appear before any committee on behalf of an anyone unless he or she has been listed
as part of the firm's presentation team pursuant to this paragraph or unless he or she is registered with
the City Clerk’s office as a lobbyist and has paid all applicable lobbyist registration fees.

Pursuant to '92.525(2), Florida Statutes, the undersigned,Nelson Apolinario makes the following
declaration under penalties of perjury:

Listed below are all individuals who may make a presentation on behalf of the entity that the affiant
represents. Please note; No person may appear before any committee on behalf of anyone unless he
or she has been listed as part of the firm's presentation team pursuant to this paragraph or unless he
or she is registered with the Clerk's office as a lobbyist and has paid all applicable lobbyist registration
fees.

NAME TITLE
Alfredo Cordero President
Nelson Apolinario Director

For the purpose of this Affidavit of Representation only, the listed members of the presentation team,
with the exception of any person otherwise required to register as a lobbyist, will not be required to pay
any registration fees. The Affidavit of Representation must be filed with the City Clerk's office at the time
the committee's proposal is submitted to the City as part of the procurement process.

Under penalties of perjury, | declare that | have read the foregoing declaration and that the facts stated
in it are true and specifically that the persons listed above are the members of the presentation team of

the entity listed below.
‘“ﬂll"““',

A v,
Executed this_28  day of ore ., ,2022
l’.* r {)! p 5‘0 "“(‘)apoﬁ"i}:'- & "'
Nediorn « /%fé)ﬂ/@'{ﬁ- SO " (3 '%:’-_
Signature of Representativg; : b EAL 3
Nelson Apolinario, E_I&IC‘EOI' 1 981 ..‘m _‘.: Homestead Concrete & Dralnage, Inc
. 7 @'\5 Print name of entity being represented.
) ] )

"" FL“-..”.P.'
"l,' '(')f:t"lD““

END OF SECTION

)

Print Name and Title 5, Q. % .73
\“\\
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Document A310™ - 2010

Conforms with The American Institute of Architects AIA Document 310

Bid Bond

CONTRACTOR: SURETY:
(Name, legal status and address) (Name, legal status and principal place of bushess)
Frankenmuth Mutual Insurance Company

Homestead Concrete and Drainage, inc. 1 Mutual Avenue

This document has important
221 SW 4th Avenue Frankenmuth, Ml 48787 legal consequences. Consultation
Homestead. FL 33030 Malling Address for Notices with an atiorney Is encouraged
' Same as above with respect to its comptletion or
OWNER: modification.
(Nanwe, legal status and address) Any singular reference to
. — Contractor, Surety, Owner or
City of West Miami other party shall be considered
901 Southwest 62nd Avenue plural where applicable.

West Miami, FL 33144

BOND AMOUNT: 5% Five Percent of Amount Bid

PROJECT:
(Nanme, locatlon or address. and Profect number, if any)

West Miami Sidewalk Repair and Replacement RFP#2022-11-28-2022

The Contractor and Surety are bound to the Owner in tho aniount set forth above, for the paymont of which the Contractor and Surety bind
themsclves, their heirs, oxecutors, administrators, successors and assigns, jointly and soverally, as provided herein. Tho conditions of this
Bond are such that if the Owner accepts the bid of the Contractor within the time specificd in the bid documents, or within such time period
as may bo agreed to by the Owner and Contractor, and the Contractor either (1) enters into a contract with the Owner in accordance with
the terms of such bid, and gives such bond or bonds os may be specified in the bidding or Contract Documents, with a surety admitted in
the jurisdiction of tho Project and otherwise acceptable to the Ownor, for the faithful performance of such Contract and for the prompt
payment of labor and material fumished in the prosecution thereof: or (2) pays to the Owner the difierence, not to exceed the amount of
this Bond, betwveon the amount specified in said bid and such larger amount for which the Ownor may in good faith contract with another
party to perform the work covered by suid bid, then this obligation shall be null and void, otherwise (v remain in [ull force und eltect. The
Surety hereby waives any notice of an ugreement between (he Qwner und Contractor (o extend the time in which the Owner may accepl the
bid. Waiver ol notice by the Surety shall not apply to uny extension exceeding sixty (60) days in the aggregate beyond the time for
acceplance of bids specilied in the bid documents, and the Owner und Contructor shall oblain the Surety’s consent for an extension beyond
sixty (60) duys,

Ifthis Bond is issued in conncetion with a subcontractor’s bid to a Contractor, the term Contractor in this Bond shall be deenied to be
Subcontractor and the term Owner shall bo deemed to bo Contractor.

gy
When this Bond has been fumished to comply with a statutory or other legal requirement in the location of the Project, uny g8 N ETF""
(his Bond contlicting with said statutory or legal requirement shall be deemed deleted herefrom und provisions conformis® LCGWCILvael o, ‘0""
statutory or other legal requirement shall be deemed incorporuted herein. When so fumished, the intent is thut this Bond _thmm;-.. og"o‘
os u slatutory bond and not as o common Taw bond, e /:“‘._ 2%
Signcd and scaled this  28th  day of November, 2022, s 8- : SEAL . z :
5% 1987 ifMm:
5 FAC8
C.a 3 "s . Q ]
- 5
Ll Ky

(Wiéss) Paogponi 'Y
By:

(Tirle)

Frankenmuti? Mutual Insurance Company

/ tSurety), e Veerl)
AFilhess) Gicelle P&jon” < g _ / / Z /

By: -
(Title) Charles J. Nielson , Attorney-in-Fact
Surety Phone No. 989-652-6121

S-0054/AS 8/10

Homestead Concrete and Drainage, Inc2 3~ *, "
(Principal) (5 ‘-*.
()( \ ", LORIDN
—



FRANKENMUTH MUTUAL INSURANCE COMPANY

POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS, that Frankenmuth Mutual Insurance Company (the “Company"), a corporation
duly organized and existing under the laws of the State of Michigan, having its principal office at 1 Mutual Avenue, Frankenmuth,
Michigan 48787, does hereby nominate, constitute and appoint:

Charles J. Nielson, David R. Hoover, Jarrett Merlucci, lan A. Nipper

Their true and lawful attorney(s)-in-fact, each in their separate capacity if more than one is named above, to make, execute, seal,
acknowledge and deliver any and all bonds, contracts and undertakings of suretyship, with the exception of Financial Guaranty
Insurance, provided, however, that the penal sum of any one such instrument shall not exceed the sum of:

Fifty Million and 00/100 Dollars (850,000,000)

\

This Power of Attorney is granted pursuant to the following Resolution duly adopted at a meeting of the Board of Directors of
Frankenmuth Mutual Insurance Company:

“RESOLVED, that the President, Senior Vice President or Vice President and each of them under their respective
designations, hereby is authorized to execute powers of attorney, and such authority can be executed by use of
facsimile signature, which may be attested or acknowledged by any officer of the Company, qualifying the attormey(s)
named in the given power of attorney, to execute on behalf of, and acknowledge as the act and deed of Frankenmuth
Mutual Insurance Company on all bonds, contracts and undertakings of suretyship, and to affix the corporate seal
thereto.”

IN WITNESS WHEREOQF, the Company has caused these presents to be signed and attested by its appropriate officers and its
corporate seal hereunto affixed this 10th day of September, 2018,

Frankenmuth Mutual Insurance Company

- (Sean — 2 57
_- 4 y
- Frederick A. Edmond Jr,

President and Chief Operating Officer

¥

{
17 AFY
R

—

STATEO MICHIGAI\ f
coum'rv OF SAGINAW ) s

SRT
(\'[;(l \

R
W Vi L
\

A

Sworn to bcforc m., a No!ary Public in the State of Michigan, by Frederlck A. Edmond, Ir., to me personally known to be the Individual and
officer described in, and who executed the preceding instrument, deposed and said the Corporate Seal and his signature as Officer were affixed
and subscribed to said instrument by the authorlty of the Company.

-

IN TESTIMONY WHEREOF, | have set my hand, and affixed my Officlal Seal this 10th day of September, 2018, *—'_'.

f (S (Seal) I
Dianne L. Voss, Notary Public HoE
Saginaw County, State of Michigan
My Commission Expires July 23, 2024

i‘“l‘/}')

—
—_—
—
~

I, the undersigned, Vice President of Frankenmuth Mutual Insurance Company, do hereby certify that the foregoing is a true,
correct and complete copy of the original Power of Attorney; that said Power of Attorney has not been revoked or rescinded and
is in full force and effect as of this date.

28th November 22
IN WITNESS WHEREOF, | have set my hand and affixed the Seal of the Company, this___dayof _  ,20_ .

W&M_

Andrew H. Knudsen, Vice President T

ALL CORRESPONDENCE RELATED TO BOND VALIDATION AND/OR A CLAIM SHOULD BE DIRECTED
TO THE DIRECTOR OF SURETY, 701 US ROUTE ONE, SUITE 1, YARMOUTH, ME 04096
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CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
11/22/2022

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and condlitions of the pollcy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder In lieu of such endorsement(s).

PRODUCER

ﬁgﬁ‘é‘;‘c' Amanda Nogues

Easlern Insurance Group, Inc PHONE . (305) 595-3323 Pk Moy (305) 5357135
7400 SW 50th Terrace k.. amanda@easlerninsurance.net
Suite 100 INSURER(S) AFFORDING COVERAGE NAIC #
Miami FL 33155 INSURER A: DBridgefield Employers Insuranc 10701
INSURED INSURER B :
Homestead Concrete & Drainage, Inc. INSURER C :
209 SW 4 Avenue e
INSURER E :
Homestead FL 33030 INSURER F :
COVERAGES CERTIFICATE NUMBER:  Master 21-22 REVISION NUMBER:
THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS
S| ADGLISUBR] TCY ICY EXP
MR TYPE OF INSURANGE NS0 [wyD POLICY NUMBER (DOYYY) | (MDD YY) LIMITS
COMMERCIAL GENERAL LIABILITY e n e $
I TORENTED
CLAIMS-MADE OCCUR PREMISES (Ea accurrence) $
MED EXP {Any one person) $
|| PERSONAL & ADV INJURY 5
GENL AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $
POLICY B Lac PRODUCTS - COMPIOPAGG | §
OTHER: $
COMBINED SINGLE LIMIT
AUTOMOBILE LIABILITY A de% GLE L $
ANY AUTO BODILY INJURY (Per person) | $
| OWNED SCHEDULED A
AUTOS ONLY AUTOS BODILY INJURY (Per accident) | $
HIRED NON-OWNED PROPERTY DAMAGE s
|| auTos onwy AUTOS ONLY {Per accident)
3
UMBRELLA LIAB OCCUR EACH OCCURRENCE $
EXCESS LIAB CLAIMS-MADE AGGREGATE 3
DED | | RETENTION $ $
WORKERS COMPENSATION PER OTH-
AND EMPLOYERS' LIABILITY YIN Xl STATUTE ER 1 906.000
A R T I UEXECUTIVE [N]]nia 830-55004 12/13/2021 | 12/13/2022 |-EL- EACHACCIDENT S
(Mandatory In NH) E.L DISEASE - EAEMPLOYEE | ¢ 1:000,000
If yas, dascribe under 1.000,000
DESCRIPTION OF OPERATIONS below E.L. DISEASE -PoLicY it [ s 1.000.

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES {ACORD 101, Additlonal Remarks Schadule, may be attached If more space is required)

Project/Description:
West Miami Sidewalk Repair and Replacement RFP# 2022-11-28-2022

CERTIFICATE HOLDER

CANCELLATION

City of West Miami Public Works Department
901 South West 62nd avenue

Hollywood FL 33032

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

S

ACORD 25 (2016/03)

© 1988-2015 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD




HOMECON-01 GYOON
DATE (MM/DD/YYYY)

CERTIFICATE OF LIABILITY INSURANCE Pl

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder Is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. -
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certaln policies may require an endorsement, A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

|
ACORD»
V

PRODUCER GAMEACT
Collpsyery, Ao, Fowor & Franch, LLG e . (508) 822.7000 18 o (305) 3622083
Suite 200 DORESS:

Miami Lakes, FL 33016 NAIC #

INSURER(S) AFFORDING COVERAGE !
125658

_' msurer A : Travelers Indemnity Company

INSURED | msurer s : Travelers Property Casualty Co. of America 25674
Homestead Concrete & Drainags, Inc. | INSURER C::
221 SW 4th Avenue INSURER D -
Homestead, FL 33030 |
| INSURERE ;
- _ — INSURER F
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS
INSR | POLICY EFF | POLICY EXP |

{

e
LTR | TYPE OF INSURANCE Iﬁ% -S'l':"\?t?__ POLICY NUMBER (MMIDD/YYYY) | (MMIDDIYYYY) | LIMITS
A | X  COMMERCIAL GENERAL LIABILITY [ EACH OCCURRENGE 3 1,000,000
] Ty [ TO RENTED i
| cLams-maoe | X occur DTCO7P945014TIA22 32612022 3/26/2023 | BRMGEEIGRENTED o s 300,000
. MED EXP (Any ons person) | § 5'_000
- = | | PERSONAL & ADVINJURY | § .1.'000'(109
GENL AGGREGATE LIMIT APPLIES PER; | | GENERAL AGGREGATE s 2,000,000
| poucy | X | 5EG | Loc | PRODUCTS - COMPIOP AGG | § 2:000/000
OTHER; | s
A | AuToMOBILE LiaBILITY [ FE%“QE%EE:)SINGLE LIMIT s 1,000,000
| X | ANY AUTO : 8107P9383972226G 3/26/2022 ' 3/26/2023 | gopiLY INJURY (Per person) | S
OWNED SCHEDULED
| | AUTOSONLY | | AUTOS | BODILY INJURY [Per accident)_$
X Rsony X | KONGRS  [Phracaeny A& s
! s
B X umereLauae | X | occur EACHOCCURRENCE |5 _ 5,000,000
EXCESS LIAB CLAIMS-MADE CUPTP9844702226 3/26/2022 3/26/2023 AGGREGATE 5,000,000
oep X Rreventions 10,000 } s
PER T oTh-
[Ey T " (e [ 8 |
ANY PROPRIETOR/PARTNER/IEXECUTIVE i E.L. EACH ACCIDENT $
FFICERMEMBER EXCLUDED? NIA | |
Mandatory In NH) | EL. DISEASE - EA EMPLOYEE_S
If yes, describe under
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT _ §
B iEqqument Floater QT6605N312662TIL22 J 3/26/2022 | 3/26/2023 |Leased/Rented 250,000

Project/Description:

West Miami Sidewalk Repair and Replacement RFP# 2022-11-28-2022

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be altachad if more space is required)

CERTIFICATE HOLDER

CANCELLATION

City of West Miami

Public Works Department
901 South West 62nd avenue
West Miami, FL 33144

ACORD 25 (2016/03)

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE

THE EXPIRATION DATE THEREOF,
ACCORDANCE WITH THE POLICY PROVISIONS.

NOTICE WILL BE DELIVERED IN

AUTHORIZED REPRESENTATIVE

© 1988-2015 ACORD CORPORATION. All rights reserved.
The ACORD name and logo are registered marks of ACORD



Request for Taxpayer
Identification Number and Certification
Department of the Treasury

Internal Revenue Service » Go to www.irs.gov/FormW3 for instructions and the latest information.
1 Name (as shawn on your income {ax retuen). Narme Is required on this line; do not leave this line blank,

LR EDO  (ORDERO . _—
2 Busijess name/disregarded entity name, If different from above |
“HoreRTEAd  CONCRETE 8 DYAIAGE, THNC.

3 Check approprlate box far federal tax classification of the person whose name Is entered on line 1. Check enly one of the
following seven boxes.

Give Form to the
requester. Do not
send to the IRS.

Form W'g

{Rev. October 2018)

4 Examptions (codes apply only to
certaln entities, not Individuals; see
instructions on page 3):

':] Individual/sole proprietor or D G Corporation ﬁs Corporation D Partnership D Trust/estate

single-member LLC Exempt payee code (if any)

[O] uUmited liabitity company. Enter the tax classification (C=C corporation, $=S corporation, P=Partnership) »
Nate: Check the appropriate box in the line zbove for the tax classification of the single-member ewner. Do not check
LLC if the LLC is classified as a single-member LLC that is disregarded from the owner unless the owner of the LLG is
another LLC that Is not disragarded from the owner for LS, federal tax purposes. Otherwise, a single-member LLC that

Exemption from FATCA reporting
code (if any}

Print or type.

[[] Other (see instructions) »

is disregarded from the owner should check the appropriate box far the tax classification of its owner.

{Applias to dccounts mairtained outside tha L.S.)

See Specific Instructions on page 3.

5 Address (number, street, ang a t. or suite no.) See Instructions.

2.2 AVENUE

Requester's name and address (optlonal)  »

HHES rtf?f& Bl 33020

7 List account number(s) here (c'ptions}}

IEETN Taxpayer Identification Mumber (TIN)

Enter your TIN In the appropriate box. The TIN provided must match the name given on line 1 to avoid
backup withholding. For Individuals, this is generally your social security number {SSN). However, for a
resident alien, sole proprietor, or disregarded entity, see the instructions for Part ], later. For other
entities, it Is your employer identification number (EIM). If you do not have a number, see How o get a

TIN, later.

Note: If the account is in more than one name, see the instructions for line 1. Also see What Name and

Number To Give the Requester for guidelines on whose number to enter.

| social security number

or
| Employer identification number

sial -12loled 200

Certification

Under penalties of perjury, | certify that:

W et -

1. The number shown on this form is my correct taxpayer identification number (orl affi wamng for a number to be |ssued to me); and
2. 1 am not subject to backup withholding because: (a) | am exempt from backup withholding, or {b) | have not been notified by the Internal Revenue
Service (IRS) that | am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that | am

no longer subject to backup withholding; and
3.1 am a U.S, citizen or other U.S. person {defined below); and

4. The FATCA code(s) entered on thls form (if any) indicating that | am exempt from FATCA reporting Is correct.

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding because
you have failed to report all interest and dividends on your tax return. For real estate transactlons, item 2 does not apply. For mortgage Interest paid,
acquisition or abandonment of secured property, cancellation of debt, contributions to an individual ratirement arrangement (IRA), and generally, payments
other than interest and dividends, you are not required to sign the cerification, but you must provide your corract TIM. See the instructions for Part Il, later,

Sign Signature of !' / ‘(

Here U.S. person > . __I'

Date > Q/ IO ﬁO}Q—

General Instructions

Section references are to the Internal Revenue Code unless othenwise
noted.

Future developments. For the latest information about davelopments
related to Form W-9 and its instructions, such as legislation enacted
after they wers published, go to www.irs.gov/FormWs.

Purpose of Form

An individual or entity (Form W-9 requaster) who is required to file an
information return with the IRS must obtain your correct taxpayer
identification number (TIN) which may be your social security numbar
(SSN), individual taxpayer identification number (ITIN), adoption
taxpayer identification number (ATIN), or employer identification number
(EIN}), to report on an information return the amount paid to you, or othar
amount reportable on an information rsturn. Examples of information
returns include, but are not limited to, the following.

« Form 1099-INT (interest earnsd or paid)

» Form 1099-DIV (dividends, including those from stocks or mutual
funds)
* Form 1099-MISC (various types of income, prizes, awards, or gross
proceeds)
* Form 1099-B (stock or mutual fund sales and certain other
transactions by brokers)
« Form 1099-S {procesds from real estate transactions)
¢+ Form 1099-K (merchant card and third party network transactions)
* Form 1098 (home mortgage interest), 1098-E (student loan interest),
1098-T (tuition)
* Form 1099-C (canceled debi)
s Form 1099-A (acquisition or abandonment of securad property)

Uss Form W-9 only if you are a U.S. person (including a resident
alien), to provide your corract TIN.

If you do not relurn Form W-9 to the requester with a TIN, you might
be subjsct to backup withholding. Sea Whal is backup withholding,

Iator



2021 FLORIDA PROFIT CORPORATION ANNUAL REPORT FILED

DOCUMENT# F20141 g Felz 02, 2?%: .
. ecretary o ate
Entity Name: HOMESTEAD CONCRETE & DRAINAGE, INC. 6279311756CC

Current Principal Place of Business:

221 SW. 4TH AVE
HOMESTEAD, FL 33030

Current Maliling Address:

221 S.W. 4TH AVE.
HOMESTEAD, FL 33030 US

FEI Number; 59-2069390 Certificate of Status Desired: No
Name and Address of Current Registered Agent:
TOURON, |ll, FRANCISCO

55 MERRICK WAY - STE. 406
CORAL GABLES, FL 33134 US

The above named entily submits this stal t for the purpose of changing fis registered office or reglstered ageni, or both, in the Stale of Florida.

SIGNATURE:

Electronic Signalture of Reglsterad Agent Date

Officer/Director Detall :

Title DpP Title S

Name CORDERO, ALFREDO Name CORDERO, DARCIE
Address 29901 SW 205 AVENUE Address 29901 SW 205 AVENUE
Cily-State-Zip: HOMESTEAD FL 33030 City-State-Zip; HOMESTEAD FL 33030
Tille DVP Title DT

Name CORDERO, ALFRED Name APOLINANO, MANUEL
Address 7991 NW 181 ST Address 20851 SW 205 AVE
Cily-State-Zip: MIAMI FL 33015 Cily-State-Zlp: HOMESTEAD FL 33030
Title DT

Name APOLINARIO, NELSON D

Address 15019 SW 179 TERR

Cily-Stale-Zip: MIAMI FL 33187

| hereby certily that the lnlormollon indicaled on this report or supplemental report is true and accurale and that my elecironic signature shell have the semo legal elfect 8s if made under

oath; that t em an officer or direcior af the corporalion or the Iver or trusles enip lo te this repart as required by Chapler 807. Florida Stalules: end that my name appears
above, or on 8n attachment with all other ke empowered.
SIGNATURE: DARCIE CORDERO CORPORATE SECRETARY 02/02/2021

Electronlc Signature of Signing Officer/Director Detall Date



Division or CORPORATIONY

Department of State / Division of Corporations / Search Records / Search by Entity Name /

Detail by Entity Name

Florida Profit Corporation
HOMESTEAD CONCRETE & DRAINAGE, INC.

Filing Information

Document Number F20141
FEVEIN Number 59-2069390
Date Filed 02/18/1981
State FL

Status ACTIVE

Last Event AMENDMENT
Event Date Filed 05/24/2007
Event Effective Date NONE
Principal Address

221 S.W. 4TH AVE
HOMESTEAD, FL 33030

Changed: 01/19/2011

Mailing Address

221 SW. 4TH AVE.
HOMESTEAD, FL 33030

Changed: 01/19/2011
Registered Agent Name & Address
TOURON, lll, FRANCISCO




55 MERRICK WAY - STE. 406
CORAL GABLES, FL 33134

Name Changed: 09/28/2017

Address Changed: 09/28/2017

Qfficer/Director Detail
Name & Address

Title DP

CORDERO, ALFREDO
29901 SW 205 Avenue
HOMESTEAD, FL 33030
Title S

CORDERO, DARCIE
29901 SW 205 Avenue
HOMESTEAD, FL 33030
Title DVP

CORDERO, ALFRED
7991 NW 181 ST
Miami, FL 33015

Title DT

APOLINANO, MANUEL
29851 SW 205 AVE
HOMESTEAD, FL 33030

Title DT

APOLINARIO, NELSON D
15019 SW 179 Terr
Miami, FL 33187
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Do not alter this document in any form.

Wiy

e il %

EXPIRATION DATE: AUGUST 31, 2024
Always verify licenses online at MyFloridaLicense.com

THE GENERA
This is your license. It is unlawful for anyone other than the licensee to use this document.

Ron DeSantis, Governor
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Home | Product Control | Centractors | Bullding Officials | Contact us |
Contractor License Information

I:3

Contractor Number: E861

Contractor name: HOMESTEAD CONCRETE & DRAINAGE INC

Address: P OBOX 1273

City, St, Zip: HOMESTEAD FL 330900000

Phone: (305) 248-9649

Other Phone:

Fax: (305) 248-9650

Email: ACORDERO@HOMESTEADCONCRETE.COM

D/B/A:

Contractor Status: ACTIVE
Class Category Category Description Expiration Date
ENGR 1 GENERAL ENGINEERING 09/30/2023

CONTRACTOR INQUIRY COMPLETE

BCCO Contracor Inguiry.and Complaint Search | BCCO Home Page | State License Search Menu @
Home | About | Phone Direcloty | Prlvacy | Disclaimer

© 2001 Miami-Dade County. All rights reserved.



-+ Florida UCP.DBE Directory’

Number of Records Returned: 1

Selection Criteria:
Vendor : HOMESTEAD CONCRETE & DRAINAGE INC

I Vendor Hame: . NAGE INC §::i. 5 i’
DBE Certification: CERTIFIED MBE Certification:
DBA: Former Name:

Business Description:. CONCRETE CONTRACTOR

Malling Address): 221 SW4THAVE
HOMESTEAD, FL 33030-

Contact Name; DARCIE CORDERO Phone:  (305) 248-9849
Emall; ACORDE TEADCONCRETE.CO!

ACDBE Status: N
Statewlde Avallabliity; Y
Certified NAICS

236220  Commercial and Institutional Building Construction
237310 Highway, Street, and Bridge Construction

238910  Sile Preparation Contraclors

238980  All Other Specialty Trade Conlractors

Fax:

(306) 248-9660



